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REQUEST FOR QUALIFICATIONS FOR 

ARCHITECT/ENGINEER PROFESSIONAL SERVICES 

TEXAS STATE UNIVERSITY 

SAN MARCOS, TEXAS 

DHRL BLANCO HALL RENOVATIONS 

RFQ No.: 758-17-09066 

SECTION 1 – GENERAL INFORMATION & REQUIREMENTS 

1.1 GENERAL INFORMATION: The Texas State University System (“Owner”) and Texas State 

University are soliciting Statements of Qualifications for selection of an Architect/Engineer (A/E) 

firm for design of the DHRL Blanco Hall Renovations project (“Project”) on the Texas State 

University in San Marcos, Texas campus, in accordance with the terms, conditions, and 

requirements set forth in this Request for Qualifications (RFQ).   

1.1.1 Collecting Statements of Qualifications in response to this RFQ is the first step in selecting 

an A/E firm.  This RFQ provides the information necessary for respondents to prepare and 

submit Statements of Qualifications for consideration and initial ranking by the Owner.  In 

the next step the Owner will determine an initial ranking of the respondents.  If the initial 

ranking of the respondents is reasonably conclusive, the Owner may make a “most 

qualified” selection based upon the written Qualifications only.  If not, then the Owner may 

conduct interviews with a “short list” of respondents. 

1.1.2 The Owner may select up to five (5) of the top ranked qualified respondents to participate 

in an interview with the Owner to confirm and clarify the qualifications submitted and to 

answer additional questions.  The Owner will then rank the interviewed respondents in 

order to determine a single most qualified respondent. 

1.1.3 After selecting the most qualified respondent the Owner will negotiate the detailed 

professional services to be provided by the A/E and a suitable fee for those services. The 

Owner will request a fee proposal from the most qualified respondent, with supporting 

information demonstrating that the requested fee is justified by the level of effort (and 

related personnel costs) required to provide the services necessary for the design of the 

Project.  Potential respondents should be aware that, except in unusual cases, the Owner 

does not consider billable time incurred while traveling to and from the Project site, 

Owner’s offices, or Board of Regents meetings as necessary to the completion of the 

Project.  Potential respondents whose offices are located such that such time-consuming 

travel will be regularly required in the performance of services for the Project should 

consider this policy when deciding whether or not to submit their qualifications. 

1.2 PUBLIC INFORMATION:  All information, documentation, and other materials submitted in 

response to this solicitation are considered non-confidential and/or non-proprietary and are subject 

to public disclosure under the Texas Public Information Act (Texas Government Code, Chapter 

552.001, et seq.) after the solicitation is completed.  The Owner strictly complies with all statutes, 

court decisions, and opinions of the Texas Attorney General with respect to disclosure of RFQ 

information.  Additionally, if required pursuant to the provisions of Senate Bill 20 (79th Legislature 

2015), the contract resulting from this solicitation will be posted on the Owner’s website. 

1.3 TYPE OF CONTRACT:  Any contract resulting from this solicitation will be in the form of the 

Owner’s Standard Architect/Engineer Agreement, a copy of which will be provided to all firms 
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selected for interviews or, in the case where no interviews are conducted, to the selected most 

qualified respondent. 

1.4 CLARIFICATIONS AND INTERPRETATIONS: Any clarifications or interpretations of this RFQ 

that materially affect or change its requirements will be posted by the Owner as an addendum on 

all media channels where it was initially advertised.  It is the responsibility of all respondents to 

obtain this information in a timely manner.  All such addenda issued by the Owner before the 

proposals are due, are considered to be part of the RFQ, and respondents shall acknowledge receipt 

of each addendum in its Qualifications.  Respondents shall consider only those clarifications and 

interpretations that the Owner issues by addenda five (5) days prior to the submittal deadline (see 

Section 2.5 for date).  Interpretations or clarifications in any other form, including oral statements, 

will not be binding on the Owner and should not be relied on in preparing Qualifications. 

1.4.1 ADDENDA AND AWARD INFORMATION WILL BE ISSUED BY THE TEXAS 

STATE UNIVERSITY SYSTEM FOR THIS RFQ VIA THE ELECTRONIC BUSINESS 

DAILY WEBSITE AT:  HTTP://ESBD.CPA.STATE.TX.US. REFERENCE THE RFP 

NUMBER PROVIDED IN THIS RFQ. 

1.5 SUBMISSION OF QUALIFICATIONS: 

1.5.1 Qualifications must be received at the address specified prior to the deadline; please note 

that overnight deliveries such as FedEx and UPS arrive at a central campus location but 

are not usually delivered to the specified location until after the time deadline, and 

respondents are advised to use other methods of delivery or, if using an overnight delivery 

service, to send the responses a day earlier than usual.  The Owner will not consider any 

response to this solicitation that is not received at the address specified by the deadline, 

regardless of whether it has been received by the University. 

1.5.2 DEADLINE AND LOCATION: The Owner will receive Qualifications and HSP Plans for 

RFQ No. 758-17-09066 at the time and location described below.  

February 9, 2016 - 2:00 pm (C.S.T.) 

Ms. Bonnie Corkran, Buyer III  

Texas State University 

151-2 E. Sessom, Physical Plant Building, Suite 104 

San Marcos, TX 78666 

Phone Contact (for directions if needed):  (512) 245-2202 

1.5.3 Submit (2) electronic versions of the complete Qualification Package on CD or flash drive 

format. 

1.5.4 Submit (7) seven identical copies of the Qualifications.  An original signature must be 

included on the Respondent’s “Execution of Offer” document submitted with each copy.   

1.5.5 Submit (3) three identical copies of the HUB Subcontracting Plan (HSP) as a separate 

attachment from the Qualifications.   

1.5.6 Qualifications and HSP materials received after the deadline in 1.5.2 will be returned to 

the respondent unopened.  
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1.5.7 The Owner will not acknowledge or consider Qualifications that are delivered by 

telephone, facsimile (fax), or electronic mail (e-mail). 

1.5.8 Properly submitted Qualifications will not be returned to respondents. 

1.5.9 Qualification, financial statements (see Section 3.2.2) and HSP materials must be enclosed 

in a sealed envelope (box or container) addressed to the Point-of-Contact person; the 

package must clearly identify the submittal deadline, the RFQ number, and the name, 

return address and email address of the respondent contact on all envelopes. 

1.6 POINT-OF-CONTACT: The Owner designates the following person as its representative and 

Point-of-Contact for this RFQ.  Respondents shall restrict all contact with the Owner and direct all 

questions regarding this RFQ, including questions regarding terms and conditions and technical 

specifications, to the Point-of-Contact person by email only.   

Ms. Bonnie Corkran, Buyer III 

Texas State University 

151-2 E. Sessom, Physical Plant Building, Suite 104 

San Marcos, TX 78666 

Email: y_c55@txstate.edu 

1.7 EVALUATION OF QUALIFICATIONS: The evaluation of the Qualifications shall be based on 

the requirements described in this RFQ.  All properly submitted Qualifications will be reviewed, 

evaluated, and ranked by a Selection Committee appointed by the President of Texas State 

University.  Typically, that committee will include both future users of the facilities developed by 

the Project and facilities professionals, as well as representation from the TSUS System Office.  

The top five or fewer ranked respondents may be selected by the Owner for further consideration 

by participating in an interview wherein qualifications will be presented and examined in further 

detail and where questions will be posed by the Selection Committee and answered by the 

respondent.   

1.7.1 Qualifications submittals should not include any information regarding respondent’s 

proposed fees, pricing, or other compensation considerations as these will not be a factor 

in the selection of the most qualified firm. 

1.8 OWNER’S RESERVATION OF RIGHTS:  The Owner may evaluate the Qualifications based on 

the anticipated completion of all or any portion of the Project.  The Owner reserves the right to 

divide the Project into multiple parts, to reject any and all Qualifications and re-solicit for new 

Qualifications, or to reject any and all submissions and temporarily or permanently abandon the 

Project.  Owner makes no representations, written or oral, that it will enter into any form of 

agreement with any respondent to this RFQ for any project and no such representation is intended 

or should be construed by the issuance of this RFQ.   

1.9 ACCEPTANCE OF EVALUATION METHODOLOGY:  By submitting its Qualifications in 

response to this RFQ, respondent accepts the evaluation process and acknowledges and accepts that 

determination of the “most qualified” firm(s) will require subjective judgments by the Owner. 

1.10 NO REIMBURSEMENT FOR COSTS:  Respondent acknowledges and accepts that any costs 

incurred from the respondent’s participation in this RFQ shall be at the sole risk and responsibility 

of the respondent. 
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1.11 OPTIONAL PRE-PROPOSAL CONFERENCE:  An optional pre-proposal conference is 

scheduled for: 

 

 January 19, 2017 - 2:00 p.m. (C.S.T) at:   

 

Texas State University  

Department of Housing and Residential Life Administration Building  

545 N. Comanche Street, Suite 312 

San Marcos, TX 78666 

 Fee Parking available in the LBJ Student Center Parking Garage located at 704 Gaillardia 

Street.  A map to the parking garage is provided in the following link: 
http://gato-docs.its.txstate.edu/jcr:7861f6f9-e896-4bef-a950-b081b157c08d/DHRL_RFQ_Map.pdf 

 A map of the Pre-Proposal Conference location is provided in the following link:   
http://gato-docs.its.txstate.edu/jcr:4f3eb31a-fda1-4e55-ab2f-b84c0ebefbb7/DHRL_Sub_Map.pdf 

 

1.12 ELIGIBLE RESPONDENTS:  Only individual firms or lawfully formed business organizations 

may apply (This does not preclude a respondent from using consultants.)  The Owner will contract 

only with the individual firm or formal organization that submits a Qualification. 

 

1.13 HISTORICALLY UNDERUTILIZED BUSINESSES’ SUBMITTAL REQUIREMENTS:  It is the 

policy of TSUS and each of its component institutions, to promote and encourage contracting and 

subcontracting opportunities for Historically Underutilized Businesses (HUB) in all contracts.  

Refer to the Texas State Comptrollers website at: 

http://www.cpa.state.tx.us/procurement/prog/hub/hub-subcontracting-plan/ 

Accordingly, specific plans and representations by respondents that appear to facilitate the State’s 

commitment to supporting HUB enterprises will be favorably considered in the selection process.  

Failure to submit specific plans and representations regarding HUB utilization, or failure to address 

the subject at all, will be interpreted by the Selection Committee as an intention not to support the 

program. 

 

1.14 CERTAIN PROPOSALS AND CONTRACTS PROHIBITED:  Under Section 2155.004, Texas 

Government Code, a state agency may not accept a proposal or award a contract that includes 

proposed financial participation by a person who received compensation from the agency to 

participate in preparing the specifications or request for proposals on which the proposal or contract 

is based.  All vendors must certify their eligibility by acknowledging the following statement, 

"Under Section 2155.004, Government Code, the vendor certifies that the individual or business 

entity named in this bid or contract is not ineligible to receive the specified contract and 

acknowledges that this contract may be terminated and payment withheld if this certification is 

inaccurate."  If a state agency determines that an individual or business entity holding a state 

contract was ineligible to have the contract accepted or awarded as described above, the state 

agency may immediately terminate the contract without further obligation to the vendor. This 

section does not create a cause of action to contest a proposal or award of a state contract.   

 

1.15 SALES AND USE TAXES:  Section 151.311, Tax Code, as amended effective October 1, 1993, 

permits the purchase free of state sales and use taxes of tangible personal property to be 

incorporated into realty in the performance of a contract for an improvement to realty for certain 

exempt entities that include TSUS.  The section further permits the purchase tax-free of tangible 

personal property (other than machinery or equipment and its accessories and repair and 

replacement parts) for use in the performance of such a contract if the property is "necessary and 

essential for the performance of the contract" and "completely consumed at the job site." In 

addition, the section permits the purchase tax-free of a tangible service for use in the performance 

of such a contract if the service is performed at the job site and if "the contract expressly requires 
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the specific service to be provided or purchased by the person performing the contract" or "the 

service is integral to the performance of the contract."   

 

1.16 DELINQUENCY IN PAYING CHILD SUPPORT:  Under Section 231.006, Family Code, the 

vendor or applicant certifies that the individual or business entity named in this contract, bid, or 

application is not ineligible to receive the specified grant, loan, or payment and acknowledges that 

this contract may be terminated and payment may be withheld if this certification is inaccurate. 

 

1.17 STATE REGISTRATION OF ENGINEERING FIRMS:  Respondents are advised that the Texas 

Board of Professional Engineers requires that any entity providing engineering services to the 

public must register with the Texas Board of Professional Engineers.  An entity is defined as a sole 

proprietorship, firm, partnership, corporation or joint stock association. 

 

1.18 STATE REGISTRATION OF ARCHITECTURAL FIRMS:  Respondents are advised that the 

Texas Board of Architectural Examiners requires that any entity (including architects, landscape 

architects and interior designers) providing architectural services (including architects, landscape 

architects and interior designers) to the public must register with the Texas Board of Architectural 

Examiners.  An entity is defined as a sole proprietorship, firm, partnership, corporation or joint 

stock association. 

 

1.19  PARKING AND SANITARY FACILITIES:  All individuals including contractors, 

subcontractors, service providers and vendors operating a vehicle on property owned and operated 

by Texas State University shall comply with the Traffic and Parking Regulation for the 

University.  All vehicles parked on University property must obtain and display a valid parking 

permit paid for and purchased at their own expense.  Contractors shall make every effort to carpool 

when possible. 

 

1.19.1 Parking at the University is by permit only. The Bidder selected for award will be 

responsible for obtaining and paying for contractor parking passes from the parking and 

transportation department for all vehicles that will be parking on University premises.  Individuals 

will park only in those areas designated on site for contractor use. 

 

1.19.2 Contractor will provide temporary sanitary facilities on site. 

 

 

SECTION 2 – EXECUTIVE SUMMARY 

 

2.1 HISTORICAL BACKGROUND:  In 1885, an 11-acre plot of land was purchased by the city of 

San Marcos to organize a Chautauqua.  For approximately ten years the Chautauqua was an 

important educational force, offering education and entertainment to those attending. At the same 

time that the Chautauqua was faltering in the 1890s, the State of Texas saw an increasing need for 

a Normal School to help solve the shortage of public school teachers.  In 1899 the State Legislature 

authorized the establishment of a Normal School in San Marcos if the citizens would furnish the 

land.  The City of San Marcos donated 11-acres, known as Chautauqua Hill, to the State of Texas 

to serve as the site for the proposed Normal School.  In 1901, the Legislature accepted the gift of 

land and appropriated funds for the creation of the Normal.  Work on the Main Building began in 

1902, and in the fall of 1903 the Southwest Texas State Normal School opened with 17 faculty 

members and 303 students.   

 

Over the years the Texas Legislature broadened the institution’s scope and changed its name 

successively to Southwest Texas State Normal College (1918), Southwest Texas State Teacher’s 

College (1923), Southwest Texas State College (1959), and Southwest Texas State University 
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(1969).  As the University evolved, it saw itself becoming more than a regional university and the 

name was changed to Texas State University-San Marcos (2003).  Finally, the name was changed 

to eliminate the city reference and the institution became Texas State University (2013).  The 

University changed from offering only teaching certificates in 1903 to a prominent institution by 

2013 offering 97 undergraduates, 88 masters and 12 doctoral degree programs.  While teacher 

preparation remains an important responsibility, the scope of the university programs has greatly 

expanded its prestige, prominence and recognition.  The student population has now exceeded 

36,750 making it the fourth largest university in the State of Texas.  The original San Marcos core 

campus has grown from 11 acres to 457 acres.  The university also includes 5038 additional acres 

of farm, ranch, residential and recreational areas and 101 acres at the Round Rock Campus.   

 

In January 2012, the Texas Higher Education Coordinating Board (THECB) reclassified Texas 

State University as an Emerging Research University.  In light of its new classification, the 

university developed a long-term research strategic plan for achieving recognition as a National 

Research University.  Texas State remains deeply committed to undergraduate student success, 

even as the university broadens its mission to include doctoral programs and an expanded research 

agenda. 

 

2.2 MISSION STATEMENT:  Texas State University is a public, student-centered, doctoral granting 

institution dedicated to excellence in serving the education needs of the diverse population of Texas 

and the world beyond. 

  

2.3 DESCRIPTION, SCOPE AND BUDGET:  Blanco Residence Hall is located on the western edge 

of the Texas State University campus in San Marcos, Texas. Blanco Hall is a “modified traditional” 

dormitory with double and triple occupancy dwelling rooms with a bathroom in each room. This 

residence hall is approximately 200,000 sq. ft., currently accommodates 715 residents and was 

originally constructed in 1985 to hold 595 college students. This building is built on a hillside site, 

with three full floors above grade on the east side of the building and two partial floors below, on 

the west. The student rooms are of modular construction. This allowed the original construction to 

be completed more quickly than conventional construction methods, but it also creates some 

challenges for future renovations of the building.   

 

The majority of the mechanical, electrical, and plumbing systems serving this building consist of 

the original components installed in 1985. The systems generally operate to minimally acceptable 

levels, but many components have reached the end of, or have exceeded, their expected service life. 

The replacement of much of the MEP equipment in this building is recommended to avoid major 

repairs and increasing maintenance expenses in the future. Furthermore, we believe that the 

replacement of HVAC equipment, controls, and lighting systems will result in significant energy 

savings. 

 

Blanco Hall is made up of three wings which can be isolated from each other. However, the 

isolation is dependent upon adding isolation valves to allow the project to be completed in three 

phases. The proposed project assumes closure and renovation of one wing at a time while the other 

two wings remain occupied.  The A/E and CM@R will assist the owner in determining the best 

schedule for the phases.  The project assumes a two-year schedule for actual renovation work to be 

completed.  The following items are proposed for inclusion in the scope of the DHRL Blanco Hall 

Renovations project: 

 

1. Relocate electrical panels out of pipe chases to Electrical Rooms near the south lobby at 

each floor– The current location of electrical breaker panels is hazardous and blocks access 

to plumbing. 
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2. Replace all hydronic fan coil units serving student rooms. Recommend the installation of

4-pipe fan coil units.

3. Install fan coil units to condition all corridors.

4. Provide chilled water cooling and hot water heating coils at each room.

5. Provide new DDC Building Automation and Control System. Student room fan coil units

shall be operated by local thermostats.

6. Investigate bottoms of pipe chases to determine if any need sealing as part of the project.

7. Air balancing of system.

8. Replace all water closets, lavatories, shower fixtures and controls in student restrooms.

Create TAS-compliant number of student rooms and accompanying bathrooms.

9. Address security issues at all exterior entrance points and throughout the building. New

entry doors will be installed as part of the project.

10. Add fire suppression system and upgrade alarm system.

11. Identify space to house fire pump and fire sprinkler riser assembly.

12. Identify needed ADA/TAS modifications throughout the building

13. Although the building was constructed in the 1980s, some abatement will be needed. A

report of abatement findings is available from Texas State University FPDC.

14. Remove, store and re-install WiFi equipment throughout the building.

15. Staff apartment improvements to include replacement of kitchen millwork and fixtures,

bathroom fixtures.

16. Renovate public restrooms to be in full compliance with ADA/TAS criteria.

Scope Alternates Include: 

1. Modify windows to be non-operable.

2. Provide division between the lobby/lounge spaces on the third floor and the student rooms.

3. Install corridor walls and doors to create study spaces in current lobby spaces.

4. Renovate public kitchens; include TAS/ADA-compliant cabinets, fixtures and equipment

5. Lobby remodeling/reconfiguration to include front reception desk and staff offices. The

lobby should present a sense of arrival that is apparent and welcoming.

Total Construction Cost Limitation for the project is $18,400,000. 

2.4 FACILITY PROGRAM:  The Program of Requirements for the DHRL Blanco Hall Renovations, 

dated April 2016, will be available to the firms selected for an interview  

2.5       PROJECT PLANNING SCHEDULE:  Key Project planning schedule milestones are: 

2.5.1 Optional Pre-Submittal Meeting ............................................................01-19-2017 

2.5.2 RFQ Submittal Questions Deadline (12:00 p.m.) .................................. 01-25-2017  

2.5.3 Owner receives Request for Qualifications ........................................... 02-09-2017  

2.5.4 Owner announces “short list” of firms selected for interviews (if 

required)  ..........................................................................................  02-20-2017  

2.5.5 Owner selects most qualified respondent ..............................................03-02-2017 

2.5.6 Owner negotiates fee and executes Agreement  ....................................04-10-2017 

2.5.7 Owner selects Construction Manager at Risk ........................................04-10-2017 

2.5.8 NTP is issued and Pre-Construction begins ...........................................04-12-2017 

2.5.9 Blended Schematic Design/Design Development begins ...................... 04-14-2017  

2.5.10 A/E completes Design Development Binder for BOR .......................... 07-24-2017  

2.5.11 Board of Regents Approval of DDs ....................................................... 08-17-2017 

2.5.12 A/E completes Design ........................................................................... 08-23-2017 

2.5.13 Application filed with THECB .............................................................. 09-22-2017  

2.5.14 Owner Approves GMP ..........................................................................10-18-2017 

2.5.15 NTP is issued and Construction begins ................................................. 10-19-2017  
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2.5.16 A/E completes Construction Documents ............................................... 03-08-2018   

2.5.17 Owner accepts Substantial Completion of Construction ....................... 07-01-2019   

  2.5.18 Occupancy ............................................................................................  07-24-2019   
2.5.19 Final Completion ...................................................................................08-12-2019 

 

The schedule of events presented above represent a basic timeline for the project.  A final project 

timeline will be developed with the Owner at a later time.   The Owner can be expected to work 

with the A/E and the CM@R to validate and improve on this initial schedule.   

 

 

SECTION 3 – REQUIREMENTS FOR STATEMENT OF QUALIFICATIONS 

 

Respondents shall carefully read the information contained in the following criteria and submit a complete 

Statement of Qualifications responding to all questions in Section 3 formatted as directed in Section 4.  

Incomplete Qualifications will be considered non-responsive and are subject to rejection. 

 

3.1 CRITERION ONE: RESPONDENT’S STATEMENT OF QUALIFICATIONS AND 

AVAILABILITY TO UNDERTAKE THE PROJECT (Maximum of two (2) printed pages per 

question) 

 

3.1.1 Provide a statement of interest for the project including a narrative describing the Prime 

Firm’s and Project Team’s unique qualifications as they pertain to this particular project. 

 

3.1.2 Provide a statement on the availability and commitment of the Prime Firm and its 

principal(s) and assigned professionals, including all consultants to undertake the project. 

 

3.1.3 Provide a brief history of the Prime Firm and each consultant proposed for the project.   

 

3.1.4 Provide a graphic representation of the project team, identifying the Prime Firm and each 

consultant proposed for the project. The graphic representation shall depict current 

workloads and commitments for other projects for the prime and its consultants as well as 

the time resource and commitment for the prime and its consultants for this project for the 

time line noted in Section 2.5.   

 

3.2 CRITERION TWO: PRIME FIRM’S ABILITY TO PROVIDE SERVICES 

 

3.2.1 Provide the following information for the Prime Firm: 

 

 Legal name of the company as registered with the Secretary State of Texas 

 Address of the office that will be providing services 

 Number of years in business 

 Type of Operation (Individual, Partnership, Corporation, Joint Venture, etc…) 

 Number of Employees by skill group 

 Annual revenue totals for the past ten (10) years 

 

3.2.2 Provide the three (3) most recent audited financial statements documenting your firm’s 

financial stability.  If audited statements are not available, so state and provide recent 

financial statements with a cover letter from your CPA. Provide this information in a 

separate sealed envelope marked “Confidential Financial Information.” 

 

3.2.2.1 This will not be counted as part of the 50-page limit referenced in Section 4.1.2.  

Do not include this information in the electronic file submission.  
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3.2.3 Is your company currently for sale or involved in any transaction to expand or to become 

acquired by another business entity? If yes, please explain the impact both in organizational 

and directional terms. 

 

3.2.4 Provide any details of all past or pending litigation or claims filed against your company 

that would affect your company's performance under a Contract with the Owner. 

 

3.2.5 Is your company currently in default on any loan agreement or financing agreement with 

any bank, financial institution, or other entity?  If yes, specify date(s), details, 

circumstances, and prospects for resolution. 

 

3.2.6 Does any family, business or financial relationship exist between your firm and any Owner 

employee, officer or Regent?  If so, please explain. 

 

3.2.7 Provide a claims history under professional malpractice insurance for the past five (5) years 

for the Prime Firm and any team members proposed to provide professional architectural 

or engineering services. 

 

3.3 CRITERION THREE:  PROJECT TEAM’S ABILITY TO PROVIDE DESIGN AND 

CONSTRUCTION ADMINISTRATION SERVICES 

 

3.3.1 Describe, in graphic and written form, the proposed project assignments and lines of 

authority and communication for principals and key professional members of each 

consultant that will be involved in the project.  Indicate the estimated percent of time these 

individuals will be involved in the project for design and construction. 

 

3.3.2 Provide resumes giving the experience and expertise of the professional members for each 

consultant that will be involved in the project, including their experience with similar 

projects, the number of years with the firm, and their city of residence.   

 

3.3.3 Clearly identify the members of the proposed team who worked on the listed projects in 

Criterion 3.4, and describe their roles in those projects. 

 

3.3.4 Describe the basis for the selection of the proposed sub-consultants included in the design 

team and the role each will play for this project. 

 

3.3.5 Describe the Prime Firm’s process in working with consultants and integrating them into 

the design process.   

 

3.3.6 Describe how the Prime Firm and consultants will provide services during the construction 

administration process. 

 

3.3.7 Identify the Prime Firm’s past experience with the proposed consultants in the past five 

years.   

 

3.3.8 Provide representative projects of the proposed consultants in Higher Education CM@R 

delivery method and how they will be beneficial to the delivery of this project. 

 

3.3.9 Identify the Prime Firm’s past experience with the proposed consultants in the past five 

years.  
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3.4 CRITERION FOUR: RESPONDENT’S PERFORMANCE ON PAST REPRESENTATIVE 

PROJECTS 

 

3.4.1 List a maximum of five (5) projects for which you have provided services that are most 

directly related to this project. List the projects in order of priority, with the most relevant 

project listed first.  Provide the following information for each project listed: 

 

 Project name, location, contract delivery method, and description 

 Color images (photographic or machine reproductions) 

 Final Construction Cost, including Change Orders 

 Final project size in gross square feet 

 Type of construction (new, renovation, or expansion) 

 Actual start and finish dates for design 

 Planned versus actual dates for Schematic Design, Design Development and 95% 

Construction Documents. Provide an explanatory justification for any slippage of dates 

exceeding 15 days between planned and actual for each milestone. 

 Actual Notice To Proceed and Substantial Completion dates for construction 

 Description of professional services Prime Firm provided for the project 

 Name of Project Manager (individual responsible to the Owner for the overall success 

of the project) 

  

 Name of Project Architect (individual responsible for coordinating the day to day 

work) 

 Name of Project Designer (individual responsible for design concepts) 

 Consultants 

 Name of Project Manager for each Consultant. 

 

References (for each project listed above, identify the following): 

 

 The Owner’s name and representative who served as the day-to-day liaison during the 

design and construction phases of the project, including telephone number 

 Contractor’s name and representative who served as the day-to-day liaison during the 

Preconstruction and/or construction phase of the project, including telephone number 

 Length of business relationship with the Owner. 

 

References shall be considered relevant based on specific project participation and 

experience with the Respondent.  The Owner may contact references during any part of 

this process.  The Owner reserves the right to contact any other references at any time 

during the RFQ/P process. 

 

3.5 CRITERION FIVE: RESPONDENT’S KNOWLEDGE OF BEST PRACTICES 

 

3.5.1 Describe the Prime Firm’s design philosophy, design methodology, and its process for 

integrating institutional standards into design.   

 

3.5.2 Describe the Prime Firm’s quality assurance program explaining the method used and how 

the firm maintains quality control during the development of Construction Documents and 

quality assurance during the Construction phase of a project.  Provide specific examples of 

how these techniques or procedures were used for any combination of three (3) projects 

listed in response to Criterion 3.4. 

 

RFQ for Architect/Engineer Professional Services (posted 01/11/2017) 
Texas State University - DHRL Blanco Hall Renovations

RFQ No. 758-17-09066 
Page 12 of 19



 

 

3.5.3 Describe your project team’s demonstrated technical competence and management 

qualifications with institutional projects, particularly those for higher education. 

 

3.5.4 Describe your firm’s experience working with the Construction Manager-at-Risk project 

delivery method.  Discuss your method of working with the contractor as a team member 

to deliver a Guaranteed Maximum Price and to maintain the GMP throughout the design 

and construction process.   

 

3.5.5 Describe your cost estimating methods for the design and construction phases.  How do 

you develop cost estimates and how often are they updated?  For any combination of three 

(3) projects listed in response to Criteria 3.4, provide examples of how these techniques 

were used and what degree of accuracy was achieved.   

 

3.5.6 Describe the way in which your firm develops and maintains work schedules to coordinate 

with the Owner’s project schedule.  For any combination of three (3) projects listed in 

response to Criterion 3.4, provide examples of how these techniques were used.   

 

3.5.7 Describe the project team’s experience in managing the impact of MEP systems on 

occupied/renovation buildings. 

 

3.5.8 Describe the project team’s approach to assuring timely completion of this project, 

including methods you will use for schedule recovery if necessary. 

 

3.6 CRITERION SIX: RESPONDENT’S ABILITY TO IDENTIFY AND RESOLVE PROBLEMS 

ON PAST PROJECTS 

 

3.6.1 What do you perceive as the critical issues for this project? 

 

3.6.2 Understanding schedule limitations, provide an analysis of the Owner’s project planning 

schedule and describe how you plan to develop and communicate design, scope, and budget 

options in a manner that will help the Owner make timely and informed decisions. 

 

3.6.3 Describe the the project team’s experience with renovation projects in occupied facilities. 

 

3.6.4 Provide examples of how the Respondent has creatively incorporated mechanical, 

electrical, and plumbing solutions in similar structures. 

 

3.7 CRITERION SEVEN: RESPONDENT’S UNDERSTANDING OF AND EXPERIENCE WITH 

BUILDING INFORMATION MODELING (BIM) 

 

3.7.1 Describe your Project Team’s experience managing and facilitating BIM use on projects, 

especially similar projects and especially involving CM@R delivery method.   

   

3.7.2 Show BIM experience on the resumes of your Team members. 

 

 3.7.2.1 Identify any BIM Consultants and describe their roles and Project-related 

experience.  Provide a list of projects where consultants previously worked with 

Respondent in roles similar to what is currently being proposed. 

 

 3.7.2.2 Provide the skills and qualifications of your BIM Manager and BIM team. 
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3.7.3 Describe any BIM-based efficiencies the team has provided on past projects that align with 

the Owner’s interest in energy savings, cost and schedule.  Evaluators will be particularly 

looking for support for the following services (You need not specifically address these item 

by item.  Describe what you perceive as critical BIM issues and opportunities for this 

project and highlight items you think address these.): 

 

a. Pre-construction Services 

b. Design management and coordination 

c. Design assistance 

d. Fabrication modeling for streamlining the submittal process 

e. Design review and quality assurance 

f. BIM-based analysis 

g. BIM-based estimating 

h. Owner decision support 

i.  Construction scheduling 

j. Constructability modeling 

k. Construction coordination 

l. COBIA and commissioning data 

m. Any additional BIM capabilities and experiences that could help this project   

 

3.7.4 Describe how you can use BIM on this Project to: 

 

a. Support better cost control assurance targeting a contractual Construction Cost 

Limitation (Target Guaranteed Maximum Price). 

b. Reduce buy-out cost risks while tightening CM Risk Contingencies needed within a 

Guaranteed Maximum Price. 

 

3.8 CRITERION EIGHT:  EXECUTION OF OFFER  

 

NOTE TO RESPONDENTS:  SUBMIT ENTIRE SECTION WITH RESPONSE. 

 

THIS EXECUTION OF OFFER MUST BE COMPLETED, SIGNED, AND RETURNED WITH 

THE RESPONDENT'S QUALIFICATIONS.  FAILURE TO COMPLETE, SIGN AND RETURN 

THIS EXECUTION OF OFFER WITH THE QUALIFICATIONS MAY RESULT IN 

REJECTION OF THE QUALIFICATIONS. 

 

SIGNING A FALSE STATEMENT MAY VOID THE SUBMITTED QUALIFICATIONS OR 

ANY AGREEMENTS OR OTHER CONTRACTUAL ARRANGEMENTS, WHICH MAY 

RESULT FROM THE SUBMISSION OF RESPONDENT’S QUALIFICATIONS, AND THE 

RESPONDENT MAY BE REMOVED FROM ALL PROPOSER LISTS.  A FALSE 

CERTIFICATION SHALL BE DEEMED A MATERIAL BREACH OF CONTRACT AND, AT 

OWNER'S OPTION, MAY RESULT IN TERMINATION OF ANY RESULTING CONTRACT 

OR PURCHASE ORDER. 

 

3.8.1 By signature hereon, Respondent acknowledges and agrees that (1) this RFQ is a 

solicitation for Qualifications and is not a contract or an offer to contract; (2) the 

submission of Qualifications by Respondent in response to this RFQ will not create a 

contract between the Owner and Respondent; (3) the Owner has made no representation or 

warranty, written or oral, that one or more contracts with the Owner will be awarded under 

this RFQ; and (4) Respondent shall bear, as its sole risk and responsibility, any cost which 

arises from Respondent's preparation of a response to this RFQ. 
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3.8.2 By signature hereon, Respondent offers and agrees to furnish to the Owner the products 

and/or services more particularly described in its Qualifications, and to comply with all 

terms, conditions and requirements set forth in the RFQ documents and contained herein. 

 

3.8.3 By signature hereon, Respondent affirms that he has not given, nor intends to give at any 

time hereafter, any economic opportunity, future employment, gift, loan, gratuity, special 

discount, trip, favor or service to a public servant in connection with the submitted 

Qualifications.   

 

3.8.4 By signature hereon, Respondent that is a “taxable entity” under Section 171.0002 of the 

Texas Code certifies that it is not currently delinquent in the payment of any Franchise 

Taxes due under Chapter 171, Texas Tax Code.   

 

3.8.5 By signature hereon, the Respondent hereby certifies that neither the Respondent nor the 

firm, corporation, partnership or Owner represented by the Respondent, nor anyone acting 

for such firm, corporation, or institution has violated the antitrust laws of this state, codified 

in Section 15.01, ET. seq., Texas Business and Commerce Code, or the Federal antitrust 

laws, nor communicated directly or indirectly the Qualifications made to any competitor 

or any other person engaged in such line of business. 

 

3.8.6 By signature hereon, Respondent represents and warrants that: 

 

3.8.6.1 Respondent is a reputable company regularly engaged in providing products and/or 

services necessary to meet the terms, conditions and requirements of the RFQ; 

 

3.8.6.2 Respondent has the necessary experience, knowledge, abilities, skills, and resources 

to satisfactorily perform the terms, conditions and requirements of the RFQ; 

 

3.8.6.3 Respondent is aware of, is fully informed about, and is in full compliance with all 

applicable federal, state and local laws, rules, regulations and ordinances; 

 

3.8.6.4 Respondent, if selected by the Owner, will maintain insurance as required by the 

Contract; 

 

3.8.6.5 All statements, information and representations prepared and submitted in response 

to this RFQ are current, complete, true and accurate. Respondent acknowledges that 

the Owner will rely on such statements, information and representations in selecting 

the successful Respondent.  If selected by the Owner as the successful Respondent, 

Respondent will notify the Owner immediately of any material change in any matters 

with regard to which Respondent has made a statement or representation or provided 

information. 

 

3.8.7 By signature hereon, Respondent certifies that the individual signing this document and 

the documents made part of the RFQ is authorized to sign such documents on behalf of the 

company and to bind the company under any agreements or other contractual 

arrangements, which may result from the submission of Respondent’s Qualifications. 

 

3.8.8 By signature hereon, Respondent certifies that if a Texas address is shown as the address 

of the Respondent, Respondent qualifies as a Texas Bidder as defined in Rule 34 TAC 

20.32 (68).   

 

3.8.9 By signature hereon, Respondent certifies as follows: 
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3.8.9.1 “Under Section 231.006, Texas Family Code, the vendor or applicant certifies that 

the individual or business entity named in this contract, bid, or application is not 

ineligible to receive the specified grant, loan, or payment and acknowledges that this 

contract may be terminated and payment may be withheld if this certification is 

inaccurate.” 

 

3.8.9.2 “Under Section 2155.004, Texas Government Code, the vendor or applicant certifies 

that the individual or business entity named in this bid or contract is not ineligible to 

receive the specified contract and acknowledges that this contract may be terminated 

and payment withheld if this certification is inaccurate.” 

 

3.8.9.3 “Under Section 2254.004, Texas Government Code, the vendor or applicant certifies 

that each individual or business entity which is an engineer or architect proposed by 

Respondent as a member of its team was selected based on demonstrated competence 

and qualifications only.” 

 

3.8.10 By signature hereon, Respondent certifies that no relationship, whether by relative, 

business associate, capital funding agreement or by any other such kinship exist between 

Respondent and an employee of any TSUS component, or Respondent has not been an 

employee of any TSUS component within the immediate twelve (12) months prior to your 

RFQ response.  All such disclosures will be subject to administrative review and approval 

prior to the Owner entering into any contract with Respondent. 

 

3.8.11 By signature hereon, Respondent affirms that no compensation has been received for 

participation in the preparation of the specifications for this RFQ.  (ref. Section 2155.004 

Texas Government Code).   

 

3.8.12 By signature hereon, Respondent agrees that any payments that may become due under 

any agreements or other contractual arrangements, which may result from the submission 

of Respondent’s Qualifications, will be applied towards any debt including, but not limited 

to, delinquent taxes and child support that is owed to the State of Texas. 

 

3.8.13  By signature hereon, Respondent certifies that no member of the Board of Regents of the 

TSUS, or the Executive Officers of the TSUS or its component institutions, has a 

financial interest, directly or indirectly, in the transaction that is the subject of the 

contract, and that no member of the TSUS Board of Regents has a “substantial interest” 

(as that term is defined in Section 51.923 of the Texas Education Code) in the 

Respondent. 
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3.8.14 Execution of Offer:  RFQ No. 758-17-09066 – RFQ for Architect/Engineer Professional 

Services:  DHRL Blanco Hall Renovations for Texas State University 

 

The Respondent must complete, sign and return this Execution of Offer as part of its submittal 

response.  The Respondent’s company official(s) who are authorized to commit to such a 

submittal must sign submittals.  Failure to sign and return this form will subject the submittal 

to disqualification. 

 

Respondent’s Name:          
      (Company Name) 

 

Respondent’s State of Texas Tax Account No:       

(This 11 digit number is mandatory) 

 

If a Corporation: 

 

Respondent’s State of Incorporation:        

 

Respondent’s Charter No:         

 

 

Identify by name, each person who owns at least 10% of the Respondent’s business entity: 

 
       

(Name)       

 

       

(Name)  

      

       

(Name)       

 

       

(Name)       

 

Submitted and Certified By: 

 

 
            

(Respondent’s Name)    (Title) 

 

            

(Street Address)     (Telephone Number) 

 

            

(City, State, Zip Code)    (Fax Number) 

 

  ________________________________________ ________________________________________ 

(Authorized Signature)    (Email Address) for RFQ Notification 

      

      

  (Date)
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SECTION 4 – FORMAT FOR STATEMENT OF QUALIFICATIONS 

 

4.1 GENERAL INSTRUCTIONS 

 

4.1.1 Qualifications shall be prepared SIMPLY AND ECONOMICALLY, providing a 

straightforward, CONCISE description of the respondent's ability to meet the requirements 

of this RFQ.  Emphasis shall be on the QUALITY, completeness, clarity of content, 

responsiveness to the requirements, and an understanding of Owner's needs. 

 

4.1.2 The Statement of Qualifications shall be a maximum of 50 printed and could be entirely 

adequate with considerably fewer pages.  The cover, table of contents, divider sheets, 

financial statements, HUB Subcontracting Plan, if any, and Execution of Offer do not count 

as printed pages. 

 

4.1.3 Respondents shall carefully read the information contained in this RFQ and submit a 

complete response to all requirements and questions as directed.  Incomplete Qualifications 

will be considered non-responsive and subject to rejection. 

 

4.1.4 Qualifications and any other information submitted by respondents in response to this RFQ 

shall become the property of the Owner. 

 

4.1.5 The Owner will not compensate respondents for any expenses incurred in Qualifications 

preparation or for any presentations that may be made, unless agreed to in writing in 

advance or required by law. Respondents submit Qualifications at their own risk and 

expense. 

 

4.1.6 Qualifications that are qualified with conditional clauses, alterations, items not called for 

in the RFQ documents, or irregularities of any kind are subject to rejection by the Owner, 

at its option. 

 

4.1.7 The Owner makes no representations of any kind that an award will be made as a result of 

this RFQ, or subsequent RFP.  The Owner reserves the right to accept or reject any or all 

Qualifications, waive any formalities or minor technical inconsistencies, or delete any 

item/requirements from this RFQ when deemed to be in Owner's best interest.   

 

4.1.8 Qualifications shall consist of answers to questions identified in Section 3 of the RFQ.  It 

is not necessary to repeat the question in the Qualifications; however, it is essential to 

reference the question number with the corresponding answer.   

 

4.1.9 Failure to comply with all requirements contained in this Request for Qualifications may 

result in the rejection of the Qualifications. 

 

4.2 PAGE SIZE, BINDING, DIVIDERS, AND TABS: 

 

4.2.1 Qualifications shall be printed on letter-size (8-1/2” x 11”) paper and assembled with 

spiral-type bindings or staples. DO NOT USE METAL-RING HARD COVER BINDERS. 

 

4.2.2 Additional attachments shall NOT be included with the Qualifications.  Only the responses 

provided by the respondent to the questions identified in Section 3 of this RFQ will be used 

by the Owner for evaluation. 
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4.2.3 Separate and identify the response to each of the criteria in Section 3 of this RFQ by use 

of a divider sheet with an integral tab for ready reference.  

  

4.3 TABLE OF CONTENTS: 

 

4.3.1 Submittals shall include a “Table of Contents” and give page numbers for each part of the 

Qualifications.   

 

4.4 PAGINATION: 

 

4.4.1 Number all pages of the submittal sequentially using Arabic numerals (1, 2, 3, etc.); the 

Respondent is not required to number the pages of any HUB Subcontracting Plan. 

 

 

 

 

 

END OF REQUEST FOR QUALIFICATIONS 
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I, GENERAL: 

A. The optional Pre-Submittal Conference was held on January 19, 2017, 2:00
p.m., at the Department of Housing and Residential Life Administration
Building.  The attendance sheets are attached to this Addendum.

B. Blanco Hall Web Page:
http://www.reslife.txstate.edu/livingoptions/options/blanco.html

C. The Questions and Answers below were presented in response to this RFQ:

1) Question: Is Texas State looking for an Architect to serve as the prime 
consultant on this project, or would an engineering firm be  
considered as  well? 

Answer: TxSt prefers that the architect serve as the prime. 

2) Question: I am trying to find a list of architects that have worked on  
Texas State projects in the past.  Does such a list exist, and if so 
where can I find it? 

Answer: TxSt posts it projects progress on our web site.  This  
information is updated on a quarterly basis and has been  
available for review over the past 10 years. 

3) Question: In Section 3 – Requirements for Statement of  
Qualifications Line Item 3.7 CRITERION SEVEN:  
RESPONDENT’S UNDERSTANDING OF AND EXPERIENCE 
WITH BUILDING  INFORMATION MODELING (BIM).  
This whole section refers to the Firms experience with BIM, as 
an Architectural firm we use a component of BIM, the design 
program of “Rivet” but we do not use BIM to its full capacity.  
Is Texas State University looking for a Team Consultant that is 
BIM proficient to work alongside the A/E Team? 

Answer: TxSt has implemented a program known as ‘BIM to FM’.  
Building Information Modeling will be developed and 
maintained throughout the life of the documents during the 
design, construction, As-Built conditions, through final Close-
Out.  The AE and CMR will work beginning day one as a team 
to keep this information accurate and up-to-date.  At the end 
of the project all of these documents will be delivered to the 
University for its use in Facilities Management and 
Maintenance over the next 50 years. 

4) Question: Is the DHRL Blanco Hall Building already in a BIM 
Format? 

Answer: No. 

5) Question: If the existing “as-builts” for Blanco Hall is in AutoCAD, will a 
survey and the as-builts being put into BIM be part of the  
project scope? 

Answer: TxSt does not have Blanco Hall in AutoCAD. 

-END OF ADDENDUM NO. 1 -
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I. GENERAL:

A. Below are additional Questions and Answers presented at the Pre-Submittal
Conference held on January 19, 2017, 2:00 p.m., in response to this RFQ:

1) Question:   Do they have any previous contracts with a firm for "programming
efforts" for this project? 

Answer: TxSt has completed the Architectural Space Program for Blanco Hall 
Renovations.  A copy of the program will be shared with the AE 
teams selected for interviews. 

2) Question:  Would you be able to provide the report on abatement findings? Or
could you direct me toward someone who has that information? 

Answer:  TxSt will share the documents for ACMs with the selected design 
team. 

3) Question:  Will you include questions asked and answered at the Pre-Submittal
conference as part of the published Q&A? 

Answer:  No. 

4) Question:   Page 3 states that “… the Owner does not consider billable time
incurred while traveling to and from the Project site, Owner’s offices, 
or board of Regents meetings as necessary to the completion of the 
Project.”  Is travel mileage a legitimate reimbursable expense? 

Answer:  Reimbursable expenses are inclusive as a part of the A/E’s negotiated 
lump sum fee.  Vehicle mileage is determined by utilizing the Texas 
Comptroller’s Travel Reimbursable Rates. 

5) Question:  What is the HUB % requirement for this project?
Answer:  23.6 percent for professional services contracts.

6) Question:  Page 8 Description section - Can you be more specific about the
modular construction? 

Answer:  TxSt purchased Blanco Hall as part of the existing San Marcos Baptist 
Academy.  The building was design as a modular apartment and 
assembled on site.  It is very similar to ones located at Texas A&M and 
is similar to the Palacio Del Rio in San Antonio, TX. 

7) Question:  Can select sheets of the as-built plans be uploaded as a pdf  to give an
indication of what TSU believes to be “some challenges for 
future renovations of the building”? 

8) Answer:  TxSt will issue this information to the selected AE team.  This RFQ is a
request for AE qualifications. 

9) Question:   Page 9 #13 – Abatement Findings.  Can you give the URL for the
location of this document? 

10) Answer:  TxSt will share the documents for ACMs with the selected design
team. 
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11) Question:  Page 9 has a list of Scope Alternates.  Are these items to be included in
the A/E design? 

Answer:  Yes. 
12) Question:  Page 9 has a list of Scope Alternates.   Are they listed as Scope

Alternates for bidding and construction purposes? 
Answer:   Yes. 

-END OF ADDENDUM NO. 2 -
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