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REQUEST FOR QUALIFICATIONS FOR 

ARCHITECT/ENGINEER PROFESSIONAL SERVICES 

Texas State University 

San Marcos, Texas 

Family Consumer Sciences Vivarium 

RFQ No.: 758-18-09074 

SECTION 1 – GENERAL INFORMATION & REQUIREMENTS 

1.1 GENERAL INFORMATION: The Texas State University System (“Owner”) and Texas State 

University are soliciting Statements of Qualifications for selection of an Architect/Engineer (A/E) 

firm for design of the Family Consumer Sciences Vivarium project (“Project”) on the Texas 

State University campus at San Marcos, Texas, in accordance with the terms, conditions, and 

requirements set forth in this Request for Qualifications (RFQ).   

1.1.1 Collecting Statements of Qualifications in response to this RFQ is the first step in selecting 

an A/E firm.  This RFQ provides the information necessary for respondents to prepare and 

submit Statements of Qualifications for consideration and initial ranking by the Owner.  In 

the next step the Owner will determine an initial ranking of the respondents.  If the initial 

ranking of the respondents is reasonably conclusive, the Owner may make a “most 

qualified” selection based upon the written Qualifications only.  If not, then the Owner may 

conduct interviews with a “short list” of respondents. 

1.1.2 The Owner may select up to five (5) of the top ranked qualified respondents to participate 

in an interview with the Owner to confirm and clarify the qualifications submitted and to 

answer additional questions.  The Owner will then rank the interviewed respondents in 

order to determine a single most qualified respondent. 

1.1.3 After selecting the most qualified respondent the Owner will negotiate the detailed 

professional services to be provided by the A/E and a suitable fee for those services. The 

Owner will request a fee proposal from the most qualified respondent, with supporting 

information demonstrating that the requested fee is justified by the level of effort (and 

related personnel costs) required to provide the services necessary for the design of the 

Project.  Potential respondents should be aware that, except in unusual cases, the Owner 

does not consider billable time incurred while traveling to and from the Project site, 

Owner’s offices, or Board of Regents meetings as necessary to the completion of the 

Project.  Potential respondents whose offices are located such that such time-consuming 

travel will be regularly required in the performance of services for the Project should 

consider this policy when deciding whether or not to submit their qualifications. 

1.2 PUBLIC INFORMATION:  All information, documentation, and other materials submitted in 

response to this solicitation are considered non-confidential and/or non-proprietary and are subject 

to public disclosure under the Texas Public Information Act (Texas Government Code, Chapter 

552.001, et seq.) after the solicitation is completed.  The Owner strictly complies with all statutes, 

court decisions, and opinions of the Texas Attorney General with respect to disclosure of RFQ 

information.  Additionally, if required pursuant to the provisions of Senate Bill 20 (79th Legislature 

2015), the contract resulting from this solicitation will be posted on the Owner’s website. 

1.3 TYPE OF CONTRACT:  Any contract resulting from this solicitation will be in the form of the 

Owner’s Standard Architect/Engineer Agreement, a copy of which will be provided to all firms 

selected for interviews or, in the case where no interviews are conducted, to the selected most 

qualified respondent. 
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1.4 CLARIFICATIONS AND INTERPRETATIONS: Any clarifications or interpretations of this RFQ 

that materially affect or change its requirements will be posted by the Owner as an addendum on 

all media channels where it was initially advertised.  It is the responsibility of all respondents to 

obtain this information in a timely manner.  All such addenda issued by the Owner before the 

proposals are due, are considered to be part of the RFQ, and respondents shall acknowledge receipt 

of each addendum in its Qualifications.  Respondents shall consider only those clarifications and 

interpretations that the Owner issues by addenda five (5) days prior to the submittal deadline (see 

Section 2.5 for date).  Interpretations or clarifications in any other form, including oral statements, 

will not be binding on the Owner and should not be relied on in preparing Qualifications. 

1.4.1 ADDENDA AND AWARD INFORMATION WILL BE ISSUED BY THE TEXAS 

STATE UNIVERSITY SYSTEM FOR THIS RFQ VIA THE ELECTRONIC BUSINESS 

DAILY WEBSITE AT:  HTTP://ESBD.CPA.STATE.TX.US. REFERENCE THE RFP 

NUMBER PROVIDED IN THIS RFQ. 

1.5 SUBMISSION OF QUALIFICATIONS: 

1.5.1 The qualifications must be received at the address specified prior to the deadline; please 

note that overnight deliveries such as FedEx and UPS arrive at a central campus location 

but are not usually delivered to the specified location until after the time deadline, and 

respondents are advised to use other methods of delivery or, if using an overnight delivery 

service, to send the responses a day earlier than usual.  The Owner will not consider any 

response to this solicitation that is not received at the address specified by the deadline, 

regardless of whether it has been received by the University. 

1.5.2 DEADLINE AND LOCATION: The Owner will receive Qualifications and HSP Plans for 

RFQ No. 758-18-09074 at the time and location described below:  

November 17, 2017, 2:00 p.m. (C.S.T) 

Ms. Karlie Beach, Buyer III 

Texas State University 

151-2 E. Sessom, Physical Plant Building, Suite 104 

San Marcos, Texas 78666 

1.5.3 Submit (2) electronic versions of the Qualification Package and HSP on CD or flash drive 

format. 

1.5.4 Submit (9) nine identical copies of the Qualifications.  An original signature must be 

included on the Respondent’s “Execution of Offer” document submitted with each copy.   

1.5.5 Submit (3) three identical copies of the HUB Subcontracting Plan (HSP) as a separate 

attachment from the Qualifications.   

1.5.6 Qualifications and HSP materials received after the deadline in 1.5.2 will be returned to 

the respondent unopened.  

1.5.7 The Owner will not acknowledge or consider Qualifications that are delivered by 

telephone, facsimile (fax), or electronic mail (e-mail). 

1.5.8 Properly submitted Qualifications will not be returned to respondents. 
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1.5.9 Qualification, financial statements (see Section 3.2.2) and HSP materials must be enclosed 

in a sealed envelope (box or container) addressed to the Point-of-Contact person; the 

package must clearly identify the submittal deadline, the RFQ number, and the name, 

return address and email address of the respondent contact on all envelopes. 

   

1.6 POINT-OF-CONTACT: The Owner designates the following person as its representative and 

Point-of-Contact for this RFQ.  Respondents shall restrict all contact with the Owner and direct all 

questions regarding this RFQ, including questions regarding terms and conditions and technical 

specifications, to the Point-of-Contact person by email only.   

 

Ms. Karlie Beach, Buyer III 

Texas State University 

151-2 E. Sessom, Physical Plant Building, Suite 104 

San Marcos, TX 78666 

Email: kbeach@txstate.edu 

  

1.7 EVALUATION OF QUALIFICATIONS: The evaluation of the Qualifications shall be based on 

the requirements described in this RFQ.  All properly submitted Qualifications will be reviewed, 

evaluated, and ranked by a Selection Committee appointed by the President of Texas State 

University.  Typically, that committee will include both future users of the facilities developed by 

the Project and facilities professionals, as well as representation from the TSUS System Office.  

The top five or fewer ranked respondents may be selected by the Owner for further consideration 

by participating in an interview wherein qualifications will be presented and examined in further 

detail and where questions will be posed by the Selection Committee and answered by the 

respondent.   

 

1.7.1 Qualifications submittals should not include any information regarding respondent’s 

proposed fees, pricing, or other compensation considerations as these will not be a factor 

in the selection of the most qualified firm. 

 

1.8 OWNER’S RESERVATION OF RIGHTS:  The Owner may evaluate the Qualifications based on 

the anticipated completion of all or any portion of the Project.  The Owner reserves the right to 

divide the Project into multiple parts, to reject any and all Qualifications and re-solicit for new 

Qualifications, or to reject any and all submissions and temporarily or permanently abandon the 

Project.  Owner makes no representations, written or oral, that it will enter into any form of 

agreement with any respondent to this RFQ for any project and no such representation is intended 

or should be construed by the issuance of this RFQ.   

 

1.9 ACCEPTANCE OF EVALUATION METHODOLOGY:  By submitting its Qualifications in 

response to this RFQ, respondent accepts the evaluation process and acknowledges and accepts that 

determination of the “most qualified” firm(s) will require subjective judgments by the Owner. 

 

1.10 NO REIMBURSEMENT FOR COSTS:  Respondent acknowledges and accepts that any costs 

incurred from the respondent’s participation in this RFQ shall be at the sole risk and responsibility 

of the respondent. 
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1.11 OPTIONAL PRE-PROPOSAL CONFERENCE:  An optional pre-proposal conference is 

scheduled for the following date and location: 

 

Friday, October 27, 2017 - 2:00 p.m. (C.D.T.) 

 

Texas State University 

Family Consumer Sciences Building, Room 183 

245 West Sessom Drive 

San Marcos, Texas, 78666 

 

Fee-Based parking will be available in the LBJ Student Center Parking Garage adjacent to the 

Student Center. A map of the Pre-Proposal parking location is available by referencing the 

following link:  
http://gato-docs.its.txstate.edu/jcr:b6961574-b2f4-4913-8533-1fce27d3b853/Alkek_Directions.pdf 
  

1.12 ELIGIBLE RESPONDENTS:  Only individual firms or lawfully formed business organizations 

may apply (This does not preclude a respondent from using consultants.)  The Owner will contract 

only with the individual firm or formal organization that submits a Qualification. 

 

1.13 HISTORICALLY UNDERUTILIZED BUSINESSES’ SUBMITTAL REQUIREMENTS:  It is the 

policy of TSUS and each of its component institutions, to promote and encourage contracting and 

subcontracting opportunities for Historically Underutilized Businesses (HUB) in all contracts.  

Refer to the Texas State Comptrollers website at: 

http://www.cpa.state.tx.us/procurement/prog/hub/hub-subcontracting-plan/ 

Accordingly, specific plans and representations by respondents that appear to facilitate the State’s 

commitment to supporting HUB enterprises will be favorably considered in the selection process.  

Failure to submit specific plans and representations regarding HUB utilization, or failure to address 

the subject at all, will be interpreted by the Selection Committee as an intention not to support the 

program. 

 

1.14 CERTAIN PROPOSALS AND CONTRACTS PROHIBITED:  Under Section 2155.004, Texas 

Government Code, a state agency may not accept a proposal or award a contract that includes 

proposed financial participation by a person who received compensation from the agency to 

participate in preparing the specifications or request for proposals on which the proposal or contract 

is based.  All vendors must certify their eligibility by acknowledging the following statement, 

"Under Section 2155.004, Government Code, the vendor certifies that the individual or business 

entity named in this bid or contract is not ineligible to receive the specified contract and 

acknowledges that this contract may be terminated and payment withheld if this certification is 

inaccurate."  If a state agency determines that an individual or business entity holding a state 

contract was ineligible to have the contract accepted or awarded as described above, the state 

agency may immediately terminate the contract without further obligation to the vendor. This 

section does not create a cause of action to contest a proposal or award of a state contract.   

 

1.15 SALES AND USE TAXES:  Section 151.311, Tax Code, as amended effective October 1, 1993, 

permits the purchase free of state sales and use taxes of tangible personal property to be 

incorporated into realty in the performance of a contract for an improvement to realty for certain 

exempt entities that include TSUS.  The section further permits the purchase tax-free of tangible 

personal property (other than machinery or equipment and its accessories and repair and 

replacement parts) for use in the performance of such a contract if the property is "necessary and 

essential for the performance of the contract" and "completely consumed at the job site." In 

addition, the section permits the purchase tax-free of a tangible service for use in the performance 

of such a contract if the service is performed at the job site and if "the contract expressly requires 
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the specific service to be provided or purchased by the person performing the contract" or "the 

service is integral to the performance of the contract."   

 

1.16 DELINQUENCY IN PAYING CHILD SUPPORT:  Under Section 231.006, Family Code, the 

vendor or applicant certifies that the individual or business entity named in this contract, bid, or 

application is not ineligible to receive the specified grant, loan, or payment and acknowledges that 

this contract may be terminated and payment may be withheld if this certification is inaccurate. 

 

1.17 STATE REGISTRATION OF ENGINEERING FIRMS:  Respondents are advised that the Texas 

Board of Professional Engineers requires that any entity providing engineering services to the 

public must register with the Texas Board of Professional Engineers.  An entity is defined as a sole 

proprietorship, firm, partnership, corporation or joint stock association. 

 

1.18 STATE REGISTRATION OF ARCHITECTURAL FIRMS:  Respondents are advised that the 

Texas Board of Architectural Examiners requires that any entity (including architects, landscape 

architects and interior designers) providing architectural services (including architects, landscape 

architects and interior designers) to the public must register with the Texas Board of Architectural 

Examiners.  An entity is defined as a sole proprietorship, firm, partnership, corporation or joint 

stock association. 

 

1.19 PARKING AND SANITARY FACILITIES: All individuals including contractors, subcontractors, 

service providers and vendors operating a vehicle on property owned and operated by Texas State 

University shall comply with the Traffic and Parking Regulation for the University.  All vehicles 

parked on University property must obtain and display a valid parking permit paid for and 

purchased at their own expense.  Contractors shall make every effort to carpool when possible. 

 

1.19.1 Parking at the University is by permit only. The Bidder selected for award will be 

responsible for obtaining and paying for contractor parking passes from the parking and 

transportation department for all vehicles that will be parking on University premises.  

Individuals will park only in those areas designated on site for contractor use. 

 

1.19.2 Contractor will provide temporary sanitary facilities on site. 

 

 

SECTION 2 – EXECUTIVE SUMMARY 

 

2.1 HISTORICAL BACKGROUND:  In 1885, an 11-acre plot of land was purchased by the city of 

San Marcos to organize a Chautauqua.  For approximately ten years the Chautauqua was an 

important educational force, offering education and entertainment to those attending. At the same 

time that the Chautauqua was faltering in the 1890s, the State of Texas saw an increasing need for 

a Normal School to help solve the shortage of public school teachers.  In 1899 the State Legislature 

authorized the establishment of a Normal School in San Marcos if the citizens would furnish the 

land.  The City of San Marcos donated 11-acres, known as Chautauqua Hill, to the State of Texas 

to serve as the site for the proposed Normal School.  In 1901, the Legislature accepted the gift of 

land and appropriated funds for the creation of the Normal.  Work on the Main Building began in 

1902, and in the fall of 1903 the Southwest Texas State Normal School opened with 17 faculty 

members and 303 students.   

 

Over the years the Texas Legislature broadened the institution’s scope and changed its name 

successively to Southwest Texas State Normal College (1918), Southwest Texas State Teacher’s 

College (1923), Southwest Texas State College (1959), and Southwest Texas State University 

(1969).  As the University evolved, it saw itself becoming more than a regional university and the 
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name was changed to Texas State University-San Marcos (2003).  Finally, the name was changed 

to eliminate the city reference and the institution became Texas State University (2013).  The 

University changed from offering only teaching certificates in 1903 to a prominent institution by 

2013 offering 97 undergraduate degrees, 88 masters, and 12 doctoral degree programs.  While 

teacher preparation remains an important responsibility, the scope of the university programs has 

greatly expanded its prestige, prominence and recognition.  The student population has now 

exceeded 36,750 making it the fourth largest university in the State of Texas.  The original San 

Marcos core campus has grown from 11 acres to 457 acres.  The university also includes 5038 

additional acres of farm, ranch, residential and recreational areas and 101 acres at the Round Rock 

Campus.   

 

In January 2012, the Texas Higher Education Coordinating Board (THECB) reclassified Texas 

State University as an Emerging Research University.  In light of its new classification, the 

university developed a long-term research strategic plan for achieving recognition as a National 

Research University.  Texas State remains deeply committed to undergraduate student success, 

even as the university broadens its mission to include doctoral programs and an expanded research 

agenda. 

 

2.2 MISSION STATEMENT:  Texas State University is a public, student-centered, doctoral granting 

institution dedicated to excellence in serving the education needs of the diverse population of Texas 

and the world beyond. 
 

  

2.3 DESCRIPTION, SCOPE AND BUDGET: Located at Texas State University campus in San 

Marcos, Texas, the Family and Consumer Sciences Building is a building addition and renovation 

to an existing 2-story building at the intersection of the east/west mall. The building is bounded by 

parking to the north and to the east; the President’s house on the hill to the south, and Academy 

Street to the west.  

 

Constructed in 2010, the 2-story addition was designed to look architecturally similar to the existing 

27,000 square foot 2-story building and in its massing.  The existing building and addition create a 

U-shaped complex with a central plaza on the North and main entry and plaza on the east. The FCS 

Building addition is 28,000 square foot building of primarily laboratory, classroom, and office 

space. 

 

The structural system is steel structural frame, with a slab on grade, concrete pan, joist floor system, 

and steel structure roof framing. The exterior of the building has brick and stone veneer. The 

structure height is 14 feet from floor to floor at each level. Mechanical areas are located at both 

level 1 and 2. On level 2, the mechanical room is immediately adjacent to the proposed location for 

the future Vivarium Laboratory. 

 

The proposed FCS Vivarium Research Facility will house rodents and conduct research in the areas 

of Cancer, Psychology, and Neuroscience. The proposed layout and MEP enhancements should 

take into consideration an existing laboratory conversion to ensure that the new FCS Vivarium 

Research Facility will meet AAALAC certification requirements and will meet all the standards of 

the “Guide for the Care and Use of Laboratory Animals,” eighth edition. In order to maintain the 

facility, and prohibit the introduction of outside pathogens into the sterile environment, several 

design and operational considerations will need to be assessed and considered. These 

considerations include circulation and mitigating processes between the sterile and non-sterile 

environments, such as airlocks, special entries, wet showers, staff-dedicated areas for PPE and PPE 

disposal, sterilization and decontamination of equipment, and recommendations for strict 

operational procedures. However, because the rodent research laboratory is a conversion of an 
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existing laboratory space in an existing building that is currently operational, there are several 

challenges that should be considered: 

• Existing Building

• Square footage Limitations

• Maintenance and Accessibility

• MEP

While these challenges are givens, many issues can be mitigated through protocols and do not 

preclude the facility from achieving AAALAC certification, or Biosafety level 2 (ABSL-2) 

designation, permitting a design that both meets the demands for the current research being 

conducted while being able to accommodate future growth within the designed space. 

Total Construction Cost Limitation for the project is $1,740,000. 

2.4 FACILITY PROGRAM:  The Architectural Space Program is complete and will be released to the 

Architectural teams that will be given an interview. 

2.5       PROJECT PLANNING SCHEDULE:  Key Project planning schedule milestones are: 

2.5.1 Optional Pre-Submittal Meeting (2:00 p.m.) ..................................................... 10-27-2017 

2.5.2 RFQ Submittal Questions Deadline (12:00 p.m.) ............................................... 11-07-2017 

2.5.3 Owner receives Request For Qualifications ........................................................ 11-17-2017 

2.5.4 Owner announces “short list” of firms selected for interviews ........................... 12-11-2017 

2.5.5 Owner selects most qualified respondent ............................................................ 01-04-2018 

2.5.7 Owner selects Construction Manager at Risk ..................................................... 01-23-2018 

2.5.6 Owner negotiates fee and executes Agreement .................................................. 02-09-2018 

2.5.10 Schematic Design begins .................................................................................. 02-15-2018 

2.5.8 Owner Executes CMR Contract .......................................................................... 02-12-2018 

2.5.9 NTP for Pre-Construction Services..................................................................... 02-13-2018 

2.5.11 A/E completes Schematic Design ..................................................................... 07-16-2018 

2.5.12 Design Development begins  ............................................................................ 07-17-2018 

2.5.13 A/E completes Design Development Binder for BOR  .................................... 10-11-2018 

2.5.14 Board of Regents Approval of DDs  ................................................................. 11-14-2018 

2.5.15 Owner Approves GMP ..................................................................................... 01-02-2019 

2.5.16 NTP is issued and Construction begins ............................................................ 01-03-2019 

2.5.17 A/E completes Construction Documents .......................................................... 07-08-2019 

2.5.18 Owner accepts Substantial Completion of Construction .................................. 06-17-2020 

2.5.19 Furniture and Special Equipment Move-In Complete  ..................................... 08-03-2020 

2.5.20 Final Completion .............................................................................................  07-29-2020 
2.5.21 Occupancy......................................................................................................... 07-30-2020

The schedule of events presented above represent a basic timeline for the project.  A final project 

timeline will be developed with the Owner at a later time.   The Owner can be expected to work 

with the A/E and the CM@R to validate and improve on this initial schedule.   

SECTION 3 – REQUIREMENTS FOR STATEMENT OF QUALIFICATIONS 

Respondents shall carefully read the information contained in the following criteria and submit a complete 

Statement of Qualifications responding to all questions in Section 3 formatted as directed in Section 4.  

Incomplete Qualifications will be considered non-responsive and are subject to rejection. 
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3.1 CRITERION ONE: RESPONDENT’S STATEMENT OF QUALIFICATIONS AND 

AVAILABILITY TO UNDERTAKE THE PROJECT (Maximum of two (2) printed pages per 

question) 

 

3.1.1 Provide a statement of interest for the project including a narrative describing the Prime 

Firm’s and Project Team’s unique qualifications as they pertain to this particular project. 

 

3.1.2 Provide a statement on the availability and commitment of the Prime Firm and its 

principal(s) and assigned professionals, including all consultants to undertake the project. 

 

3.1.3 Provide a brief history of the Prime Firm and each consultant proposed for the project.   

 

3.1.4 Provide a graphic representation of the project team, identifying the Prime Firm and each 

consultant proposed for the project. The graphic representation shall depict current 

workloads and commitments for other projects for the prime and its consultants as well as 

the time resource and commitment for the prime and its consultants for this project for the 

time line noted in Article 2.5.   

 

3.2 CRITERION TWO: PRIME FIRM’S ABILITY TO PROVIDE SERVICES 

 

3.2.1 Provide the following information for the Prime Firm: 

 

 Legal name of the company as registered with the Secretary State of Texas 

 Address of the office that will be providing services 

 Number of years in business 

 Type of Operation (Individual, Partnership, Corporation, Joint Venture, etc…) 

 Number of Employees by skill group 

 Annual revenue totals for the past ten (10) years 

 

3.2.2 Provide the three (3) most recent audited financial statements documenting your firm’s 

financial stability.  If audited statements are not available, so state and provide recent 

financial statements with a cover letter from your CPA. Provide this information in a 

separate sealed envelope marked “Confidential Financial Information.” 

 

3.2.2.1 If you opt to have a CPA firm submit a cover letter, the letter shall contain 

information certifying the financial solvency of the firm and the date and results 

of the last audit performed by the CPA firm. 

3.2.2.2 This will not be counted as part of the 50-page limit referenced in Section 4.1.2.  

Do not include this information in the electronic file submission.  

 

3.2.3 Is your company currently for sale or involved in any transaction to expand or to become 

acquired by another business entity? If yes, please explain the impact both in organizational 

and directional terms. 

 

3.2.4 Provide any details of all past or pending litigation or claims filed against your company 

that would affect your company's performance under a Contract with the Owner. 

 

3.2.5 Is your company currently in default on any loan agreement or financing agreement with 

any bank, financial institution, or other entity?  If yes, specify date(s), details, 

circumstances, and prospects for resolution. 
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3.2.6 Does any family, business or financial relationship exist between your firm and any Owner 

employee, officer or Regent?  If so, please explain. 

 

3.2.7 Provide a claims history under professional malpractice insurance for the past five (5) years 

for the Prime Firm and any team members proposed to provide professional architectural 

or engineering services. 

 

3.3 CRITERION THREE:  PROJECT TEAM’S ABILITY TO PROVIDE DESIGN AND 

CONSTRUCTION ADMINISTRATION SERVICES 

 

Considering the complex nature of the facility and the vast array of programs and services offered 

it is essential that the successful candidate(s) demonstrate a solid understanding of Vivarium 

Laboratories and have the necessary skills and resources to address the diverse mix of services, 

programs and infrastructural challenges that this project will present. A team approach to this 

process is highly recommended. 

 

3.3.1 Describe, in graphic and written form, the proposed project assignments and lines of 

authority and communication for principals and key professional members of each 

consultant that will be involved in the project.  Indicate the estimated percent of time these 

individuals will be involved in the project for design and construction. 

 

3.3.2 Provide resumes giving the experience and expertise of the professional members for each 

consultant that will be involved in the project, including their experience with similar 

projects, the number of years with the firm, and their city of residence.   

 

3.3.3 Clearly identify the members of the proposed team who worked on the listed projects in 

Criterion 3.4, and describe their roles in those projects. 

 

3.3.4 Describe the basis for the selection of the proposed sub-consultants included in the design 

team and the role each will play for this project. 

 

3.3.5 Describe the Prime Firm’s process in working with consultants and integrating them into 

the design process.   

 

3.3.6 Describe how the Prime Firm and consultants will provide services during the construction 

administration process. 

 

3.3.7 Identify the Prime Firm’s past experience with the proposed consultants in the past five 

years.   

 

3.3.8 Provide representative projects of the proposed consultants in Higher Education CM@R 

delivery method and how they will be beneficial to the delivery of this project. 
 
3.3.9 Explain your organizational process for coordinating and conducting site visits of similar 

type projects.  
 

3.4 CRITERION FOUR: RESPONDENT’S PERFORMANCE ON PAST REPRESENTATIVE 

PROJECTS 

 

List a maximum of five (5) projects for which you have provided services that are most directly 

related to this project. List the projects in order of priority, with the most relevant project listed 

first and which best illustrates current experience and programming capabilities relevant to this 

project. 
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3.4.1 Provide the following information for each project listed: 

 

 Project name, location, contract delivery method, and description 

 Color images (photographic or machine reproductions) 

 Final Construction Cost, including Change Orders 

 Final project size in gross square feet 

 Type of construction (new, renovation, or expansion) 

 Actual start and finish dates for design 

 Planned versus actual dates for Schematic Design, Design Development and 95% 

Construction Documents. Provide an explanatory justification for any slippage of dates 

exceeding 15 days between planned and actual for each milestone. 

 Actual Notice To Proceed and Substantial Completion dates for construction 

 Description of professional services Prime Firm provided for the project 

 Name of Project Manager (individual responsible to the Owner for the overall success 

of the project) 

 Name of Project Architect (individual responsible for coordinating the day to day 

work) 

 Name of Project Designer (individual responsible for design concepts) 

 Consultants 

 Name of Project Manager for each Consultant. 

 

References (for each project listed above, identify the following): 

 

 The Owner’s name and representative who served as the day-to-day liaison during the 

design and construction phases of the project, including telephone number 

 Contractor’s name and representative who served as the day-to-day liaison during the 

Preconstruction and/or construction phase of the project, including telephone number 

 Length of business relationship with the Owner. 

 Identification of proposed personnel involved in the submitted project along with 

explanations of their role in previous project(s). 

 Schedule Data (any unusual events of occurrences that affected the schedule should be 

explained). 

 

 Relevant experience and capabilities will be judged through a review of both completed 

and ongoing projects; however, greater consideration will be given to completed projects.  

The key areas of interest for which project data and photographs should be submitted 

should be projects including those facilities described in this RFQ above.  

 

3.4.2  Explain how well your proposed team has performed on past projects which have 

included significant involvement from faculty and staff, and an interactive decision 

making process. 
 
3.4.3  Briefly describe up to five (5) other projects which further illustrates experience and 

capabilities relevant to this proposed project. 
 

3.4.4  State why you believe your team to be qualified to skillfully address the issues that 

you feel will be relevant to this project. 

 

References shall be considered relevant based on specific project participation and 

experience with the Respondent.  The Owner may contact references during any part of 

this process.  The Owner reserves the right to contact any other references at any time 

during the RFQ/P process. 
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3.5 CRITERION FIVE: RESPONDENT’S KNOWLEDGE OF BEST PRACTICES 

 

3.5.1 Describe the Prime Firm’s design philosophy, design methodology, and its process for 

integrating institutional standards into design.   

 

3.5.2 Describe the Prime Firm’s quality assurance program explaining the method used and how 

the firm maintains quality control during the development of Construction Documents and 

quality assurance during the Construction phase of a project.  Provide specific examples of 

how these techniques or procedures were used for any combination of three (3) projects 

listed in response to Criterion 3.4. 

 

3.5.3 Describe your project team’s demonstrated technical competence and management 

qualifications with institutional projects, particularly those for higher education. 

 

3.5.4 Describe your firm’s experience working with the Construction Manager-at-Risk project 

delivery method.  Discuss your method of working with the contractor as a team member 

to deliver a Guaranteed Maximum Price and to maintain the GMP throughout the design 

and construction process.   

 

3.5.5 Describe your cost estimating methods for the design and construction phases.  How do 

you develop cost estimates and how often are they updated?  For any combination of three 

(3) projects listed in response to Criteria 3.4, provide examples of how these techniques 

were used and what degree of accuracy was achieved.   

 

3.5.6 Describe the way in which your firm develops and maintains work schedules to coordinate 

with the Owner’s project schedule.  For any combination of three (3) projects listed in 

response to Criterion 3.4, provide examples of how these techniques were used.   

 

3.5.7 Describe the project team’s experience in managing the impact of MEP systems on 

renovation buildings. 

 

3.5.8 Describe the project team’s approach to assuring timely completion of this project, 

including methods you will use for schedule recovery if necessary. 

 

3.5.9 Identify best practices and trends in research facility space utilization. 
 

 

3.6 CRITERION SIX: RESPONDENT’S ABILITY TO IDENTIFY AND RESOLVE PROBLEMS 

ON PAST PROJECTS 

 

3.6.1 What do you perceive as the critical issues for this project? State briefly what you believe 

the most pertinent considerations and challenges that must be addressed in the design of a 

project of this type.  You may wish to include sketches, diagrams, analyses or other tools 

from other similar projects that will help you illustrate your team's points.  This is not an 

opportunity for the Architect to present design solutions. 

 

 

3.6.2 Understanding schedule limitations, provide an analysis of the Owner’s project planning 

schedule and describe how you plan to develop and communicate design, scope, and budget 

options in a manner that will help the Owner make timely and informed decisions. 
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3.6.3 Describe the the project team’s experience with renovation/expansion projects in occupied 

facilities. 

 

3.6.4 Provide examples of how the respondent has creatively incorporated mechanical,      

electrical, and plumbing solutions in similar structures. 

 

3.6.5 State why you believe your team to be qualified to skillfully address the issues that you 

feel will be relevant to this project. 

 

3.6.6 Explain your organizational process for coordinating and conducting site visits of similar 

type projects. 

 

3.6.7 Explain how well your proposed team has performed on past projects which have 

included significant involvement from faculty and staff,  and an interactive decision 

making process. 

 

3.7 CRITERION SEVEN: RESPONDENT’S UNDERSTANDING OF AND EXPERIENCE WITH 

BUILDING INFORMATION MODELING (BIM) 

 

3.7.1 Describe your Project Team’s experience managing and facilitating BIM use on projects, 

especially similar projects and especially involving CM@R delivery method.   

   

3.7.2 Show BIM experience on the resumes of your Team members. 

 

 3.7.2.1 Identify any BIM Consultants and describe their roles and Project-related 

experience.  Provide a list of projects where consultants previously worked with 

Respondent in roles similar to what is currently being proposed. 

 

 3.7.2.2 Provide the skills and qualifications of your BIM Manager and BIM team. 

 

3.7.3 Describe any BIM-based efficiencies the team has provided on past projects that align with 

the Owner’s interest in energy savings, cost and schedule.  Evaluators will be particularly 

looking for support for the following services (You need not specifically address these item 

by item.  Describe what you perceive as critical BIM issues and opportunities for this 

project and highlight items you think address these.): 

 

a. Pre-construction Services 

b. Design management and coordination 

c. Design assistance 

d. Fabrication modeling for streamlining the submittal process 

e. Design review and quality assurance 

f. BIM-based analysis 

g. BIM-based estimating 

h. Owner decision support 

i.  Construction scheduling 

j. Constructability modeling 

k. Construction coordination 

l. COBIA and commissioning data 

m. Any additional BIM capabilities and experiences that could help this project   
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3.7.4 Describe how you can use BIM on this Project to: 

 

a. Support better cost control assurance targeting a contractual Construction Cost 

Limitation (Target Guaranteed Maximum Price). 

b. Reduce buy-out cost risks while tightening CM Risk Contingencies needed within a 

Guaranteed Maximum Price. 

 

3.8 CRITERION EIGHT EXECUTION OF OFFER  

 

NOTE TO RESPONDENTS:  SUBMIT ENTIRE SECTION WITH RESPONSE. 

 

THIS EXECUTION OF OFFER MUST BE COMPLETED, SIGNED, AND RETURNED WITH 

THE RESPONDENT'S QUALIFICATIONS.  FAILURE TO COMPLETE, SIGN AND RETURN 

THIS EXECUTION OF OFFER WITH THE QUALIFICATIONS MAY RESULT IN 

REJECTION OF THE QUALIFICATIONS. 

 

SIGNING A FALSE STATEMENT MAY VOID THE SUBMITTED QUALIFICATIONS OR 

ANY AGREEMENTS OR OTHER CONTRACTUAL ARRANGEMENTS, WHICH MAY 

RESULT FROM THE SUBMISSION OF RESPONDENT’S QUALIFICATIONS, AND THE 

RESPONDENT MAY BE REMOVED FROM ALL PROPOSER LISTS. A FALSE 

CERTIFICATION SHALL BE DEEMED A MATERIAL BREACH OF CONTRACT AND, AT 

OWNER'S OPTION, MAY RESULT IN TERMINATION OF ANY RESULTING CONTRACT 

OR PURCHASE ORDER. 

 

3.8.1 By signature hereon, Respondent acknowledges and agrees that (1) this RFQ is a 

solicitation for Qualifications and is not a contract or an offer to contract; (2) the 

submission of Qualifications by Respondent in response to this RFQ will not create a 

contract between the Owner and Respondent; (3) the Owner has made no representation or 

warranty, written or oral, that one or more contracts with the Owner will be awarded under 

this RFQ; and (4) Respondent shall bear, as its sole risk and responsibility, any cost which 

arises from Respondent's preparation of a response to this RFQ. 

 

3.8.2 By signature hereon, Respondent offers and agrees to furnish to the Owner the products 

and/or services more particularly described in its Qualifications, and to comply with all 

terms, conditions and requirements set forth in the RFQ documents and contained herein. 

 

3.8.3 By signature hereon, Respondent affirms that he has not given, nor intends to give at any 

time hereafter, any economic opportunity, future employment, gift, loan, gratuity, special 

discount, trip, favor or service to a public servant in connection with the submitted 

Qualifications.   

 

3.8.4 By signature hereon, Respondent that is a “taxable entity” under Section 171.0002 of the 

Texas Code certifies that it is not currently delinquent in the payment of any Franchise 

Taxes due under Chapter 171, Texas Tax Code.   

 

3.8.5 By signature hereon, the Respondent hereby certifies that neither the Respondent nor the 

firm, corporation, partnership or Owner represented by the Respondent, nor anyone acting 

for such firm, corporation, or institution has violated the antitrust laws of this state, codified 

in Section 15.01, ET. seq., Texas Business and Commerce Code, or the Federal antitrust 

laws, nor communicated directly or indirectly the Qualifications made to any competitor 

or any other person engaged in such line of business. 
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3.8.6 By signature hereon, Respondent represents and warrants that: 

 

3.8.6.1 Respondent is a reputable company regularly engaged in providing products and/or 

services necessary to meet the terms, conditions and requirements of the RFQ; 

 

3.8.6.2 Respondent has the necessary experience, knowledge, abilities, skills, and resources 

to satisfactorily perform the terms, conditions and requirements of the RFQ; 

 

3.8.6.3 Respondent is aware of, is fully informed about, and is in full compliance with all 

applicable federal, state and local laws, rules, regulations and ordinances; 

 

3.8.6.4 Respondent, if selected by the Owner, will maintain insurance as required by the 

Contract; 

 

3.8.6.5 All statements, information and representations prepared and submitted in response 

to this RFQ are current, complete, true and accurate. Respondent acknowledges that 

the Owner will rely on such statements, information and representations in selecting 

the successful Respondent.  If selected by the Owner as the successful Respondent, 

Respondent will notify the Owner immediately of any material change in any matters 

with regard to which Respondent has made a statement or representation or provided 

information. 

 

3.8.7 By signature hereon, Respondent certifies that the individual signing this document and 

the documents made part of the RFQ is authorized to sign such documents on behalf of the 

company and to bind the company under any agreements or other contractual 

arrangements, which may result from the submission of Respondent’s Qualifications. 

 

3.8.8 By signature hereon, Respondent certifies that if a Texas address is shown as the address 

of the Respondent, Respondent qualifies as a Texas Bidder as defined in Rule 34 TAC 

20.32 (68).   

 

3.8.9 By signature hereon, Respondent certifies as follows: 

 

3.8.9.1 “Under Section 231.006, Texas Family Code, the vendor or applicant certifies that 

the individual or business entity named in this contract, bid, or application is not 

ineligible to receive the specified grant, loan, or payment and acknowledges that this 

contract may be terminated and payment may be withheld if this certification is 

inaccurate.” 

 

3.8.9.2 “Under Section 2155.004, Texas Government Code, the vendor or applicant certifies 

that the individual or business entity named in this bid or contract is not ineligible to 

receive the specified contract and acknowledges that this contract may be terminated 

and payment withheld if this certification is inaccurate.” 

 

3.8.9.3 “Under Section 2254.004, Texas Government Code, the vendor or applicant certifies 

that each individual or business entity which is an engineer or architect proposed by 

Respondent as a member of its team was selected based on demonstrated competence 

and qualifications only.” 

 

3.8.10 By signature hereon, Respondent certifies that no relationship, whether by relative, 

business associate, capital funding agreement or by any other such kinship exist between 

Respondent and an employee of any TSUS component, or Respondent has not been an 
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employee of any TSUS component within the immediate twelve (12) months prior to your 

RFQ response.  All such disclosures will be subject to administrative review and approval 

prior to the Owner entering into any contract with Respondent. 

 

3.8.11 By signature hereon, Respondent affirms that no compensation has been received for 

participation in the preparation of the specifications for this RFQ.  (ref. Section 2155.004 

Texas Government Code).   

 

3.8.12 By signature hereon, Respondent agrees that any payments that may become due under 

any agreements or other contractual arrangements, which may result from the submission 

of Respondent’s Qualifications, will be applied towards any debt including, but not limited 

to, delinquent taxes and child support that is owed to the State of Texas. 

 

3.8.13 By signature hereon, Respondent certifies that no member of the Board of Regents of the 

TSUS, or the Executive Officers of the TSUS or its component institutions, has a financial 

interest, directly or indirectly, in the transaction that is the subject of the contract, and that 

no member of the TSUS Board of Regents has a “substantial interest” (as that term is 

defined in Section 51.923 of the Texas Education Code) in the Respondent. 
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3.8.14 Execution of Offer:  RFQ No. 758-18-09074 – Family Consumer Sciences Vivarium for 

Texas State University. 
 

The Respondent must complete, sign and return this Execution of Offer as part of its submittal 

response.  The Respondent’s company official(s) who are authorized to commit to such a 

submittal must sign submittals.  Failure to sign and return this form will subject the submittal 

to disqualification. 

 

Respondent’s Name:          
      (Company Name) 

 

Respondent’s State of Texas Tax Account No:       

(This 11 digit number is mandatory) 

 

If a Corporation: 

 

Respondent’s State of Incorporation:        

 

Respondent’s Charter No:         

 

 

Identify by name, each person who owns at least 10% of the Respondent’s business entity: 

 
       

(Name)       

 

       

(Name)  

      

       

(Name)       

 

       

(Name)       

 

Submitted and Certified By: 

 

 
            

(Respondent’s Name)    (Title) 

 

            

(Street Address)     (Telephone Number) 

 

            

(City, State, Zip Code)    (Fax Number) 

 

  ________________________________________ ________________________________________ 

(Authorized Signature)    (Email Address) for RFQ Notification 

      

      

  (Date)
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SECTION 4 – FORMAT FOR STATEMENT OF QUALIFICATIONS 

 

4.1 GENERAL INSTRUCTIONS 

 

4.1.1 Qualifications shall be prepared SIMPLY AND ECONOMICALLY, providing a 

straightforward, CONCISE description of the respondent's ability to meet the requirements 

of this RFQ.  Emphasis shall be on the QUALITY, completeness, clarity of content, 

responsiveness to the requirements, and an understanding of Owner's needs. 

 

4.1.2 The Statement of Qualifications shall be a maximum of 50 printed and could be entirely 

adequate with considerably fewer pages.  The cover, table of contents, divider sheets, 

financial statements, HUB Subcontracting Plan, if any, and Execution of Offer do not count 

as printed pages. 

 

4.1.3 Respondents shall carefully read the information contained in this RFQ and submit a 

complete response to all requirements and questions as directed.  Incomplete Qualifications 

will be considered non-responsive and subject to rejection. 

 

4.1.4 Qualifications and any other information submitted by respondents in response to this RFQ 

shall become the property of the Owner. 

 

4.1.5 The Owner will not compensate respondents for any expenses incurred in Qualifications 

preparation or for any presentations that may be made, unless agreed to in writing in 

advance or required by law. Respondents submit Qualifications at their own risk and 

expense. 

 

4.1.6 Qualifications that are qualified with conditional clauses, alterations, items not called for 

in the RFQ documents, or irregularities of any kind are subject to rejection by the Owner, 

at its option. 

 

4.1.7 The Owner makes no representations of any kind that an award will be made as a result of 

this RFQ, or subsequent RFP.  The Owner reserves the right to accept or reject any or all 

Qualifications, waive any formalities or minor technical inconsistencies, or delete any 

item/requirements from this RFQ when deemed to be in Owner's best interest.   

 

4.1.8 Qualifications shall consist of answers to questions identified in Section 3 of the RFQ.  It 

is not necessary to repeat the question in the Qualifications; however, it is essential to 

reference the question number with the corresponding answer.   

 

4.1.9 Failure to comply with all requirements contained in this Request for Qualifications may 

result in the rejection of the Qualifications. 

 

4.2 PAGE SIZE, BINDING, DIVIDERS, AND TABS: 

 

4.2.1 Qualifications shall be printed on letter-size (8-1/2” x 11”) paper and assembled with 

spiral-type bindings or staples. DO NOT USE METAL-RING HARD COVER BINDERS. 

 

4.2.2 Additional attachments shall NOT be included with the Qualifications.  Only the responses 

provided by the respondent to the questions identified in Section 3 of this RFQ will be used 

by the Owner for evaluation. 
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4.2.3 Separate and identify the response to each of the criteria in Section 3 of this RFQ by use 

of a divider sheet with an integral tab for ready reference.  

  

4.3 TABLE OF CONTENTS: 

 

4.3.1 Submittals shall include a “Table of Contents” and give page numbers for each part of the 

Qualifications.   

 

4.4 PAGINATION: 

 

4.4.1 Number all pages of the submittal sequentially using Arabic numerals (1, 2, 3, etc.); the 

Respondent is not required to number the pages of any HUB Subcontracting Plan. 

 

 

 

 

 

END OF REQUEST FOR QUALIFICATIONS 
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(i)  

(ii)  
 

 

REQUEST FOR QUALIFICATIONS 

FOR 

ARCHITECT/ENGINEER  

PROFESSIONAL SERVICES 

FOR  
 

TEXAS STATE UNIVERSITY  

SAN MARCOS, TEXAS 

 

FAMILY AND CONSUMER SCIENCE 

VIVARIUM 
 

 

 
RFQ No.: 

758-18-09074 
 

Notice To All Respondents: 
The following is Addendum No. 1 to the Request for Qualifications (RFQ) 

ESBD Posting No. 758-18-09074 was posted on October 19, 2017 
 

 

 
Prepared By: 

Peter E. Graves, Vice Chancellor for Contract Administration 
Texas State University System 

 Thomas J. Rusk Building 

208 E. 10th Street, Suite 600      Austin, TX  78701-2407.   (512) 463-1808 

512-463-1808 
peter.graves@tsus.edu 

Addendum No. 1 
Issued November 8, 2017 
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I. GENERAL:

A. The optional Pre-Submittal Conference was held on October 27, 2017 at 2:00
p.m., at the Family and Consumer Science Building, Room 182. The attendance
sheet and agenda are attached to this Addendum.  The following are questions
and answers that were presented in response to this RFQ:

1. Question: What is the construction cost limitation for this project?
Answer:  $1,740,000.

2. Question: What is the HUB percentage goal for this project?
Answer:  The HUB percentage requirement for this project is 23.7%.

3. Question: Is there any MEP engineering for design services involved in
this project?
Answer:  The need of MEP design services are anticipated. The project is
a transformation of an existing laboratory into a Vivarium.

4. Question: What is the total square footage of the Family Consumer
Sciences Vivarium project? 27,000 square feet, 28,000 square feet, or
55,000 square feet?
Answer:  The total net square footage is estimated to be 4,670 square feet.

- END OF ADDENDUM NO. 1 -
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Attendance - Pre-Submittal Conference

October 27, 2017@ 2:00 p.m. - Family Consumer Sciences Building, Room 182 

TSUS # 758-18-09074 

Phone# 
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Agenda 

10/27/2017 

A/E Professional Services for Family Consumer Sciences Vivarium 

RFQ 758-17-09074 
RFQ DUE DATE:  November 17, 2017 – before 2:00 p.m., C.S.T. - FPDC Office 

 

A. Introductions 

a. Staff - FPDC 

b. HUB –  Shonte’ Gordon       

hub@txstate.edu 

512-245-2521    

c. Respondents 

 

B. Scope 

Project 

 
Located at Texas State University campus in San Marcos, Texas, the Family and Consumer Sciences Building is a building 
addition and renovation to an existing 2-story building at the intersection of the east/west mall. The building is bounded by 
parking to the north and to the east; the President’s house on the hill to the south, and Academy Street to the west.   

 
Constructed in 2010, the 2-story addition was designed to look architecturally similar to the existing 27,000 square foot 2-
story building and in its massing.  The existing building and addition create a U-shaped complex with a central plaza on the 
North and main entry and plaza on the east. The FCS Building addition is 28,000 square foot building of primarily laboratory, 
classroom, and office space.  

 
The structural system is steel structural frame, with a slab on grade, concrete pan, joist floor system, and steel structure roof 
framing. The exterior of the building has brick and stone veneer. The structure height is 14 feet from floor to floor at each 
level. Mechanical areas are located at both level 1 and 2. On level 2, the mechanical room is immediately adjacent to the 
proposed location for the future Vivarium Laboratory.  

 
The proposed FCS Vivarium Research Facility will house rodents and conduct research in the areas of Cancer, Psychology, and 
Neuroscience. The proposed layout and MEP enhancements should take into consideration an existing laboratory conversion 
to ensure that the new FCS Vivarium Research Facility will meet AAALAC certification requirements and will meet all the 
standards of the “Guide for the Care and Use of Laboratory Animals,” eighth edition. In order to maintain the facility, and 
prohibit the introduction of outside pathogens into the sterile environment, several design and operational considerations 
will need to be assessed and considered. These considerations include circulation and mitigating processes between the 
sterile and non-sterile environments, such as airlocks, special entries, wet showers, staff-dedicated areas for PPE and PPE 
disposal, sterilization and decontamination of equipment, and recommendations for strict operational procedures. However, 
because the rodent research laboratory is a conversion of an existing laboratory space in an existing building that is currently 
operational, there are several challenges that should be considered: 
 

• Existing Building 
• Square footage Limitations 
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• Maintenance and Accessibility 
• MEP 

 
While these challenges are givens, many issues can be mitigated through protocols and do not preclude the facility from 
achieving AAALAC certification, or Biosafety level 2 (ABSL-2) designation, permitting a design that both meets the demands 
for the current research being conducted while being able to accommodate future growth within the designed space.  

 
Total Construction Cost Limitation (CCL) for the project is $1,740,000.  

 

C. Timeline 
Project Planning Schedule:  Key Project planning schedule milestones are: 

 
 2.5.1      Optional Pre-Submittal Meeting (2:00 p.m.)................................................................................................ 10-27-2017  
 2.5.2      RFQ Submittal Questions Deadline (12:00 p.m.).......................................................................................... 11-07-2017  
 2.5.3      Owner receives Request for Qualifications  ................................................................................................. 11-17-2017  
 2.5.4      Owner announces “short list” of firms selected for interviews (if required) ............................................... 12-11-2017  
 2.5.5      Owner selects most qualified respondent ................................................................................................... 01-04-2018  
 2.5.6      Owner selects Construction Manager at Risk .............................................................................................. 01-23-2018  
 2.5.7      Owner negotiates fee and executes Agreement .......................................................................................... 02-09-2018  
 2.5.8      Schematic Design Begins .............................................................................................................................. 02-15-2018  
 2.5.9      Owner Executes CMR Agreement ................................................................................................................ 02-12-2018  
 2.5.10    NTP for Pre-Construction Services ............................................................................................................... 02-13-2018  
 2.5.11    A/E completes Schematic Design ................................................................................................................. 07-16-2018  

 2.5.12    Design Development begins Owner selects Construction Manager at Risk ................................................ 07-17-2018  
 2.5.13    A/E completes Design Development Binder for BOR................................................................................... 10-11-2018  
 2.5.14    Board of Regents Approval of DDs ............................................................................................................... 11-14-2018 
 2.5.15    Owner Approves GMP ................................................................................................................................. 01-02-2019 
 2.5.16    NTP is issued and Construction Begins ........................................................................................................ 01-03-2019 
 2.5.17    A/E completes Construction Documents ..................................................................................................... 07-08-2019 
 2.5.18    Owner accepts Substantial Completion of Construction ............................................................................. 06-17-2020 
 2.5.19    Furniture and Special Equipment Move-In Complete .................................................................................. 08-03-2020 
 2.5.20    Final Completion .......................................................................................................................................... 07-29-2020 

 2.5.21  Occupancy .................................................................................................................................................... 07-30-2020 
 

D. Criteria 

 

Criterion One: Statement of Qualifications  

1. Statement of Interest 

2. Statement of availability 

3. History of the Prime Firm and each consultant 

4. Graphic representation of the project team 

 

Criterion Two: Prime Firm’s Ability to Provide Services  

1. Legal name, address, years in business, type of operation, number of employees, annual revenue (past 10 

years) 

2. Three most recent audited financial statements 

3. Company currently for sale 

4. Pending litigation 

5. Default on any loan agreement or financing agreement 

6. Family, business, or financial relationship between Owner employee, officer or Regent 

7. Claims history 

 

Criterion Three: Project Team’s Ability to Provide Design & Construction Administration Services  

1. Proposed project assignments & lines of authority 

2. Provide resumes of the professional members for each consultant 
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3. Clearly identify the members of the proposed team who worked on listed projects in Criterion 4 

4. Basis of selection of Consultants 

5. Prime Firm’s process in working with consultants 

6. How Prime Firm and consultants will provide services during the construction administration process 

7. Prime Firm’s past experience with the proposed consultants in the past five years 

8. Provide representative projects of the proposed consultants in Higher Education CM@R delivery method 

9. Explain your organizational process for coordinating and conducting site visits of similar type projects 

 

Criterion Four: Performance on Past Representative Projects  

1. (5) projects most related to this RFQ (provide project name, location delivery method, color images, final 

construction cost w/change orders, project size in gross square feet, etc) 

2. References which include Owner’s name and representative who served as the day to day liaison during 

the design and construction phases 

3. References shall be considered relevant based on specific project participation and experience with the 

Respondent 

 

Criterion Five: Best Practices  

1. Design Philosophy, design methodology 

2. Prime Firm’s quality assurance program  

3. Team’s technical competence 

4. Working experience with CM@R 

5. Estimating methods for the design and construction phases 

6. Develops and maintains work schedules  

7. Project team’s experience in managing the impact of MEP systems on occupied/renovation buildings 

8. Project team’s approach to assuring timely completion of this project 

9. Identify best practices and trends in research facility space utilization 

 

Criterion Six: Problem Resolution  

1. Critical Issues of this project 

2. Schedule limitations 

3. Project team’s experience with renovation/expansion projects in occupied facilities 

4. Creativity incorporating mechanical, electrical and plumbing solutions in similar structures 

5. State why you believe your team to be qualified to skillfully address the issues that you feel will be relevant 
to this project 

6. Explain your organizational process for coordinating and conducting site visits of similar type projects 
7. Explain how well your proposed team has performed on past projects which have included significant 

involvement from faculty and staff, and an interactive decision making process  
 

Criterion Seven:  Respondent’s Understanding of & Experience with Building Information Modeling (BIM) 

1. Project Team’s experience managing & facilitating BIM use on projects similar involving CM@R 

2. Show BIM experience on the resumes of your Team Members 

3. Describe any BIM-based efficiencies the team has provided on past projects in energy savings, cost and 

schedule 

4. Describe how you can use BIM on this project:  support better cost control, reduce buy-out risks while 

tightening CM Risk Contingencies 

 

     Criterion Eight:  Execution of Offer 

 

E. Historically Underutilized Businesses 
Complete the HUB Subcontracting Plan and sign the affirmation. 
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F. Questions on the RFQ 
All questions from the RFQ shall be submitted in writing and addressed to: 

Karlie Beach, CPPB 

Buyer III 

kk1216@txstate.edu 

 

G. Parking and permitting information. 

 Vendors and contractors (including construction contractors) who have contracts with the university may purchase red 
restricted permits if they wish to have red restricted parking privileges.  They may also purchase perimeter parking 
permits but can only park in the perimeter lots. 

 

 Parking inside fenced staging or construction areas will be limited.  The staging areas are not intended to be parking 
areas.  They are generally limited to 1-4 spaces for the job superintendent and other essential personnel.  The job 
superintendent will give authorization to park inside the staging area.  A dashboard permit will be provided at no cost by 
Parking Services and must be displayed at all times when parking in the staged area.  Vehicles parked outside the pre-
arranged staging areas may be subject to ticketing, immobilization (booting), and towing.  Construction contractors must 
purchase perimeter permits for their workers to park in lot P/AZ 10W (Bobcat Stadium West) and be transported to the 
job site if they choose to park on campus.  Permits must be displayed in all vehicles to park legally on campus. 

 

 Vendors or Service providers with no contractual relationship with the university must park in the pay garages or may 
purchase a perimeter permit and park in any perimeter lot.  On a case-by-case basis, the Assistant Director of Parking 
Services, upon request, may approve the purchase of a red restricted permit. 

 

 The annual cost of a red restricted parking permit is $335.00. 
 

 The annual cost of a perimeter parking permit is $115.00. 
 

H. Closing 

 

 

 

*Please remember to sign in and leave a business card. Thank you!* 
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