

**REQUEST FOR QUALIFICATIONS
FOR
DESIGN-BUILD SERVICES**

**FOR
TEXAS STATE UNIVERSITY
SAN MARCOS, TEXAS**

ALERRT CENTER IMPROVEMENTS

RFQ No.:

758-25-09107

Submission Date:

July 28, 2025 – 2:00 p.m. (C.D.T.)

Prepared By:

Donna Bryce, Senior Contract Administrator
The Texas State University System
601 Colorado Street
Austin, TX 78701-2904
512-463-1808
donna.bryce@tsus.edu

TABLE OF CONTENTS

Section 1 - General Information & Requirements

- 1.1 General Information
- 1.2 Public Information
- 1.3 Type of Contract
- 1.4 Clarifications and Interpretations
- 1.5 Submission of Qualifications
- 1.6 Point-Of-Contact
- 1.7 Evaluation of Qualifications
- 1.8 Owner's Reservation of Rights
- 1.9 Acceptance of Evaluation Methodology
- 1.10 No Reimbursement for Costs
- 1.11 Optional Pre-Submission Conference
- 1.12 Eligible Respondents
- 1.13 Historically Underutilized Businesses Submittal Requirements
- 1.14 Certain Proposals and Contracts Prohibited
- 1.15 Sales and Use Taxes
- 1.16 Certification of Franchise Tax Status
- 1.17 Delinquency in Paying Child Support
- 1.18 State Registration of Architecture Firms
- 1.19 State Registration of Engineering Firms
- 1.20 Required Notices of Workers' Compensation Insurance Coverage
- 1.21 Insurance Requirements
- 1.22 Prevailing Wage Rate Determination
- 1.23 Nondiscrimination
- 1.24 Non-Boycott Israel Verification
- 1.25 Cybersecurity Training Program
- 1.26 Certification Regarding Business with Certain Countries and Organizations
- 1.27 Firearm Entities and Trade Associations Discrimination
- 1.28 Energy Company Boycotts
- 1.29 Vaccine Passport Prohibition
- 1.30 Critical Infrastructure Affirmation
- 1.31 Hardening of Texas's Critical Infrastructure

Section 2 - Executive Summary

- 2.1 Historical Background

- 2.2 Mission Statement
- 2.3 Project Description, Budget, and Scope
- 2.4 Project Planning Schedule
- 2.5 Owner's Special Conditions

Section 3 - Requirements for Statement of Qualifications

- 3.1 Respondent's Ability to Provide Design/Build Services
- 3.2 Qualifications of the Design/Build Team and the Execution of Services
- 3.3 Respondent's Past Performance on Representative Design/Build Projects
- 3.4 Respondent's Ability to Establish Budgets and Control Costs
- 3.5 Respondent's Ability to Meet Schedules
- 3.6 Respondent's Knowledge of Current Construction Methodologies, Technologies, Quality, and Best Practices
- 3.7 Respondent's Ability to Identify and Resolve Problems
- 3.8 Respondent's Ability to Manage Construction Safety Risks
- 3.9 Respondent's Warranty and Service Support Program for this Project
- 3.10 Execution of Offer

Section 4 - Format for Statement of Qualifications

- 4.1 General Instructions
- 4.2 Page Size, Binding, Dividers and Tabs
- 4.3 Table of Contents
- 4.4 Pagination

Section 5 - Attachments to the RFQ

- 5.1 Attachment A - HUB Commitment Letter – Sample
- 5.2 Attachment B – Design Criteria Package and Pre-Submission Conference Parking Map

REQUEST FOR QUALIFICATIONS FOR DESIGN/BUILD SERVICES
TEXAS STATE UNIVERSITY
SAN MARCOS, TEXAS
ALERRT CENTER IMPROVEMENTS
RFQ No.: 758-25-09107

SECTION 1 – GENERAL INFORMATION & REQUIREMENTS

- 1.1 **GENERAL INFORMATION:** The Texas State University System (“Owner”) on behalf of **Texas State University** (“Institution”), are soliciting Statements of Qualifications (“Qualifications”) for selection of a Design/Build firm for the **ALERRT Center Improvements** (“Project”), on the University’s ALERRT Center site located in San Marcos, Texas. This solicitation sets forth the terms, conditions, and requirements for prospective Design/Build firms to be considered for this work. (Prospective Design/Build firms are hereinafter referred to as “Respondents”).
- 1.1.1 This Request for Qualifications (“RFQ”) is the first phase in a two-phase process for selecting a Design/Build firm for the Project as provided by *Texas Education Code* §51.780. This RFQ provides the information necessary to prepare and submit Qualifications and for the Owner to evaluate each Respondent’s experience, technical competence, capability to perform, the past performance of the Respondent’s team and members of the team, and other appropriate factors submitted in response to the RFQ, except that cost-related or price-related evaluation factors are not permitted through the initial qualification and ranking of the Respondent. Each Respondent must certify to the Owner that each architect and/or engineer (“A/E”) that is a member of its team was selected based on demonstrated competence and qualifications in the manner provided by Section 2254.004, *Texas Government Code*. The response to the RFQ will provide all the information necessary for consideration and initial ranking by the Owner. Based on the initial ranking, the Owner may select a short list of up to five (5) of the top ranked Respondents for an interview. Short-listed Respondents may be required to submit additional information in connection with the interview.
- 1.1.2 In phase two, the Owner may request additional information regarding each short-listed Respondent’s demonstrated competence and qualifications, considerations of the safety and long-term durability of the project, the feasibility of implementing the project as proposed, the ability of the Respondent to meet schedules, costing methodology, and other factors as appropriate. The Owner will not require Respondents to submit detailed architectural or engineering designs as part of the proposal. The Owner shall rank each proposal submitted on the basis of the criteria specified in the RFQ, the additional information submitted in connection with the interview, and the interview itself, if held. The owner shall select the Design/Build firm that submits the proposal offering the best value for the Institution on the basis of the published selection criteria and on its ranking evaluations.
- 1.1.3 As part of phase two, the short-listed Respondents will be required to submit a proposal on the Owner-provided proposal form. The proposal form shall be submitted in a sealed envelope with the RFQ number and the Respondent’s name clearly stated on the outside of the envelope. The proposal form will include line items that require each of the following to be stated separately: the Proposed Pre-Construction Phase Fee, the Proposed Construction Phase Fee, and the Proposed General Conditions costs by line item category.

All proposed fees and general condition costs shall exclude any and all architectural and engineering fees.

- 1.1.4 After the evaluation of information provided under phase two, and any subsequent re-ranking of the short-listed Respondents, the Owner shall first attempt to negotiate a contract with the highest ranked Respondent. If the Owner is unable to negotiate a satisfactory contract with the selected Respondent, the Owner shall, formally and in writing, end all negotiations with that Respondent and proceed to negotiate with the next Respondent in the order of the selection ranking until a contract is reached or negotiations with all ranked Respondents end. In the course of negotiating the contract, the Owner shall rely on the fee and cost proposals provided by the Respondent under phase two. Time is of the essence for the Owner in the negotiation of contracts and Respondent shall take all necessary measures to assure that proposals and revisions to proposals are expedited. Failure of the Respondent to be responsive and maintain a satisfactory and expedited negotiating schedule shall form the basis for the Owner to end all negotiations with the Respondent.
- 1.1.5 The Owner has established a Design/Builder's Budget Limitation ("DBBL") amount of Twenty Million Six Hundred Twenty-Five Thousand Dollars (\$20,625,000) The DBBL includes a Construction Cost Limitation ("CCL") of Eighteen Million Seven Hundred Fifty Thousand Dollars (\$18,750,000). The selected Design/Build firm will be expected to present a Guaranteed Maximum Price Amount (including a mutually agreed upon construction contingency) for Owner's approval at the completion of the one hundred percent (100%) Design Development Documents.
- 1.1.6 Following selection of a Design/Build firm, that firm's A/E shall complete the design, submitting all design elements for review and determination of scope compliance by the Owner before construction. An architect shall have responsibility for compliance with the requirements of Chapter 1051, *Texas Occupations Code*. An engineer shall have responsibility for compliance with the engineering design requirements and all other applicable requirements of Chapter 1001, *Texas Occupations Code*.
- 1.1.7 The successful Respondent will be required to use the Owner's web-based project management software.
- 1.2 **PUBLIC INFORMATION:** All information, documentation, and other materials submitted in response to this solicitation are considered non-confidential and/or non-proprietary and are subject to public disclosure under the Texas Public Information Act (*Texas Government Code*, Chapter 552.001, *et seq.*) after the solicitation is completed. The Owner strictly complies with all statutes, court decisions, and opinions of the Texas Attorney General with respect to disclosure of RFQ information. Additionally, pursuant to the provisions of *Texas Government Code* Section 2261.253, the contract resulting from this solicitation will be posted on the Owner's website.
- 1.3 **TYPE OF CONTRACT:** Any contract resulting from this solicitation will be in the form of the Owner's Standard Design/Build Contractor Agreement ("Agreement" or "Contract"), a copy of which is posted on Owner's website at: <http://www.tsus.edu/offices/finance/capital-projects.html>
 - 1.3.1 The Contract should be viewed as a draft and is subject to change. The 2022 Uniform General Conditions for Construction Contracts referenced in the Contract may be viewed on the Owner's website at:
<http://www.tsus.edu/offices/finance/capital-projects.html>

- 1.4 CLARIFICATIONS AND INTERPRETATIONS: Discrepancies, omissions or doubts as to the meaning of RFQ documents shall be communicated in writing to the Owner for interpretation. Any responses to inquiries, clarifications, or interpretations of this RFQ that materially affect or change its requirements will be issued formally by the Owner as a written addendum. All such addenda issued by the Owner before the Qualifications are due become part of the RFQ. Respondents shall acknowledge receipt of and incorporate each addendum in its Qualifications submittal. Respondents shall be required to consider only those clarifications and interpretations that the Owner issues by addenda. Interpretations or clarifications obtained in any other form, including oral statements, will not be binding on the Owner and should not be relied on in preparing Qualifications. It is the responsibility of all Respondents to check the status of formal addenda regularly and five (5) days before the submission deadline.

1.4.1 The deadline for the receipt of written questions is stated in Section 2.4.

- 1.4.2 ADDENDA AND AWARD INFORMATION, WILL BE ISSUED BY THE OWNER FOR THIS RFQ VIA THE ELECTRONIC BUSINESS DAILY WEBSITE AT THE FOLLOWING LINK:

<http://www.txsmartbuy.com/sp>

REFERENCE “BOARD OF REGENTS/TEXAS STATE UNIVERSITY SYSTEM – 758” AND THE RFQ NUMBER PROVIDED IN THIS SOLICITATION.

1.5 SUBMISSION OF QUALIFICATIONS:

- 1.5.1 The Qualifications, including the HUB Subcontracting Plan for the A/E’s services and HUB Commitment Letter for the Builder’s services, must be received **at the address specified in Section 1.5.2 prior to the date and time deadline**. Please note that overnight deliveries such as FedEx and UPS arrive at a central campus location and are usually not delivered to the specified location until after the time deadline. Respondents are advised to use other methods of delivery or, if using an overnight delivery service, to send the Qualifications a day earlier than usual. The Owner will not consider any response to this solicitation that is not received at the address specified by the deadline, regardless of whether it has been received by the Institution.

- 1.5.2 DEADLINE AND LOCATION: The Owner will receive Qualifications at the time and location described below.

July 28, 2025 – 2:00 p.m. (C.D.T.)

Alli England, Buyer III
Texas State University
Facility Planning, Design and Construction
151-2 E. Sessom, Physical Plant Building, Suite 104
San Marcos, Texas 78666

- 1.5.3 Submit seven (7) identical copies of the Qualifications. An original signature must be included on the Respondent’s “Execution of Offer” document submitted with each copy. Include one (1) digital version of the signed Qualifications documents on an individual USB/flash drive in Adobe Acrobat PDF format. The individual USB/flash drive containing the Qualifications must be submitted with the hard copies in a separate, sealed package. **Do not include the HSP, or HCL with the Qualifications.**

- 1.5.4 Qualifications must include one (1) original, one (1) hard copy, and one (1) electronic copy on a USB/flash drive in Adobe Acrobat PDF format, of the A/E's HUB Subcontracting Plan ("HSP") and Builder's HUB Commitment Letter ("HCL"); as separate sealed attachments to the Qualifications as described in Section 1.13. **Do not include the Qualifications with the HSP and HCL.**
- 1.5.5 Qualifications received after the stated official deadline in Section 1.5.2 will be returned to the Respondent unopened. The Point-of-Contact identified in Section 1.6 will identify the official time clock at the RFQ submittal location identified above.
- 1.5.6 The Owner will not acknowledge or receive Qualifications that are delivered by telephone, facsimile (fax), or electronic mail (e-mail).
- 1.5.7 Properly submitted Qualifications will not be returned to Respondents.
- 1.5.8 Respondent's Qualifications materials must be enclosed in a sealed envelope (box or container) addressed to the Point-of-Contact. Packages must clearly identify the submittal deadline, the RFQ title and number, and include the name, email address, and return address of the Respondent's contact person on all envelopes. The Qualifications must be packaged separately from the HSP and HCL in sealed envelopes within the sealed envelope (box or container).
- 1.5.9 Properly submitted Qualifications will be opened publicly and the names of the Respondents will be read aloud immediately after the submissions of Qualifications deadline in Section 1.5.2.
- 1.6 **POINT-OF-CONTACT:** The Owner designates the following person, as its representative and Point-of-Contact for this RFQ. Respondents shall restrict all contact with the Owner and direct all questions regarding this RFQ, including questions regarding terms and conditions in writing, to the Point-of-Contact, **via email only.**
- Alli England, Buyer III
Texas State University
Email: acq15@txstate.edu
- 1.7 **EVALUATION OF QUALIFICATIONS:** The first phase evaluation of the Qualifications shall be based on the requirements described in this RFQ. All properly submitted Qualifications will be reviewed, evaluated, and ranked by a Selection Committee appointed by the President of **Texas State University**, or their designee. Typically, that committee will include both future users of the facilities developed by the Project and facilities professionals, as well as potential representation from The Texas State University System Administration. The top five (5) or fewer ranked Respondents may be selected by the Owner to participate in phase two of the selection process.
- 1.7.1 First phase qualifications shall not include any information regarding Respondent's fees, pricing, or other compensation. Such information will be solicited from firms qualified by the Owner to participate in phase two of the selection process but will exclude any and all architectural and engineering fees.
- 1.8 **OWNER'S RESERVATION OF RIGHTS:** The Owner may evaluate the Qualifications based on the anticipated completion of all or any portion of the Project. The Owner reserves the right to divide the Project into multiple parts, to reject any and all Qualifications and re-solicit for new Qualifications, or to reject any and all responses and temporarily or permanently abandon the

Project. Owner makes no representations, written or oral, that it will enter into any form of agreement with any Respondent to this RFQ for any project and no such representation is intended or should be construed by the issuance of this RFQ.

- 1.9 ACCEPTANCE OF EVALUATION METHODOLOGY: By submitting its Qualifications in response to this RFQ, Respondent accepts the evaluation process and acknowledges and accepts that determination of the “most qualified” firm(s) will require subjective judgments by the Owner. Determinations by the evaluation committee will be subjected to routine administrative review by the Owner’s executive officers but, once a selection is announced, it will not be subjected to further review.
- 1.10 NO REIMBURSEMENT FOR COSTS: Respondent acknowledges and accepts that any costs incurred from the Respondent’s participation in this RFQ process shall be at the sole risk and responsibility of the Respondent. Respondents submit Qualifications and Proposals at their own risk and expense.
- 1.11 OPTIONAL PRE-SUBMISSION CONFERENCE: An optional pre-submission conference will be held on:

July 8, 2025 – 10:00 a.m. (C.D.T.)

Texas State University
1285 William Pettus Road, ALERRT
San Marcos, Texas 78656

- Parking available on-site (see Attachment B for map).
 - A guided tour will be included as part of the Pre-Submission conference.
 - Questions regarding the Pre-Submission Conference may directed to Alli England at acq15@txstate.edu; phone (512) 245-2202.
- 1.12 ELIGIBLE RESPONDENTS: Only individual firms or lawfully formed business organizations may apply (this does not preclude a Respondent from using consultants). The Owner will contract only with the individual firm or formal organization that submits a Qualification, Proposal, HSP and HCL.
- 1.13 HISTORICALLY UNDERUTILIZED BUSINESSES SUBMITTAL REQUIREMENTS: It is the policy of the Owner and each of its member Institutions, to promote and encourage contracting and subcontracting opportunities for Historically Underutilized Businesses (“HUB”) in all contracts. Accordingly, specific plans and representations by Respondents that appear to facilitate the State’s commitment to supporting HUB enterprises are required in the selection process. Failure to submit specific plans and representations regarding HUB utilization, or failure to address the subject at all, will be interpreted by the Selection Committee as an intention not to support the program and will disqualify the Respondent.
- 1.13.1 A HUB Subcontracting Plan (“HSP”) is required by Respondent as a part of the Qualifications for “Design” A/E services.
- 1.13.2 The HSP is not required by Respondents as part of the Qualifications for the “Builder’s” construction services. The HSP for construction services will be required by the selected Respondent, upon bidding of construction services. Submit a HUB Commitment Letter (“HCL”) to describe how Respondent will participate and demonstrate a good faith effort in achieving the Owner’s HUB goals

- 1.13.3 A sample HCL is attached to this solicitation as Attachment A.
- 1.13.4 Submit one (1) original, one (1) hard copy, and one (1) electronic copy on a USB/flash drive in Adobe Acrobat PDF format, of the A/E's HUB Subcontracting Plan ("HSP") and Builder's HUB Commitment Letter ("HCL"); in a separate sealed envelope apart from the Qualifications as stated in Section 1.5.4 of this RFQ.
- 1.13.5 The HSP information may be downloaded from the Texas State Comptroller's website at the following URL link: <https://comptroller.texas.gov/purchasing/vendor/hub/forms.php>
- 1.14 CERTAIN PROPOSALS AND CONTRACTS PROHIBITED: Under Section 2155.004, *Texas Government Code*, a state agency may not accept a proposal or award a contract that includes proposed financial participation by a person who received compensation from the agency to participate in preparing the specifications or request for proposals on which the proposal or contract is based. All vendors must certify their eligibility by acknowledging the following statement, "Under Section 2155.004, Texas Government Code, the vendor certifies that the individual or business entity named in this bid or contract is not ineligible to receive the specified contract and acknowledges that this contract may be terminated and payment withheld if this certification is inaccurate." If a state agency determines that an individual or business entity holding a state contract was ineligible to have the contract accepted or awarded as described above, the state agency may immediately terminate the contract without further obligation to the vendor. This section does not create a cause of action to contest a proposal or award of a state contract.
- 1.15 SALES AND USE TAXES: Section 151.311, *Texas Tax Code*, permits the purchase free of state sales and use taxes of tangible personal property to be incorporated into realty in the performance of a contract for an improvement to realty for certain exempt entities that include the Owner. The section further permits the purchase tax-free of tangible personal property (other than machinery or equipment and its accessories and repair and replacement parts) for use in the performance of such a contract if the property is "necessary and essential for the performance of the contract" and "completely consumed at the job site. "In addition, the section permits the purchase tax-free of a tangible service for use in the performance of such a contract if the service is performed at the job site and if "the contract expressly requires the specific service to be provided or purchased by the person performing the contract" or "the service is integral to the performance of the contract."
- 1.16 CERTIFICATION OF FRANCHISE TAX STATUS: Respondents are advised that the successful Respondent will be required to submit certification of franchise tax status as required by State Law (*Texas Tax Code* Chapter 171). The contractor agrees that each subcontractor and supplier under contract will also provide a certification of franchise tax status.
- 1.17 DELINQUENCY IN PAYING CHILD SUPPORT: Under Section 231.006, *Texas Family Code*, the vendor or applicant certifies that the individual or business entity named in this contract, bid, or application is not ineligible to receive the specified grant, loan, or payment and acknowledges that this contract may be terminated and payment may be withheld if this certification is inaccurate.
- 1.18 STATE REGISTRATION OF ARCHITECTURE FIRMS: Respondents are advised that the Texas Board of Architectural Examiners requires that any firm or business entity providing architectural services to the public, other than a sole proprietor doing business under his/her name, must annually register information regarding the firm or business entity with the Texas Board of Architectural Examiners. Texas Board of Architectural Examiners. 505 East Huntland Drive, Suite 350, Austin, Texas 78752, telephone (512) 305-9000, has jurisdiction over individuals licensed under the Architects' Registration Law, Chapter 1051, *Texas Occupations Code*.

- 1.19 STATE REGISTRATION OF ENGINEERING FIRMS: Respondents are advised that the Texas Board of Professional Engineers requires that any entity providing engineering services to the public must register with the Texas Board of Professional Engineers. An entity is defined as a sole proprietorship, firm, partnership, corporation, or joint stock association.
- 1.20 REQUIRED NOTICES OF WORKERS' COMPENSATION INSURANCE COVERAGE: The Texas Workers' Compensation Commission has adopted a new rule, Texas Administrative Code Title 28, Part 2, Chapter 110, Subchapter B, Rule 110.110, relating to REPORTING REQUIREMENTS FOR BUILDING OR CONSTRUCTION PROJECTS FOR GOVERNMENTAL ENTITIES. The rule implements sec. 406.096, *Texas Labor Code*, which requires workers' compensation insurance coverage for all persons providing services on a building or construction project for a governmental entity. The requirements of the rule are set forth in the Uniform General and Supplementary General Conditions of The Texas State University System Building Construction Contracts.
- 1.21 INSURANCE REQUIREMENTS: Bonds and insurance requirements are provided in Article 5 of the Uniform General Conditions and in the Owner's Standard Contractor Contract as denoted in Article 1.3 of this RFQ/P. The Owner intends to provide Builders Risk insurance coverage for this Project.
- 1.22 PREVAILING WAGE RATE DETERMINATION: Respondents are advised that the Texas Prevailing Wage Law will be administered. The penalty for violation of prevailing wage rates has been increased from \$10.00 per underpaid worker per day or portion thereof to \$60.00. The Prevailing Wage Rate for Montgomery County, Texas, can be found on the following website: <https://beta.sam.gov/>
- 1.23 NONDISCRIMINATION: In their execution of this agreement, Respondent, consultants, their respective employees, and others acting by or through them shall comply with all federal and state policies and laws prohibiting discrimination, harassment, and sexual misconduct. Any breach of this covenant may result in termination of this agreement.
- 1.24 NON-BOYCOTT ISRAEL VERIFICATION: To the extent required in Chapter 271, *Texas Government Code*, Respondent hereby certifies that it does not boycott Israel and will not boycott Israel during the term of the Agreement. "Boycott Israel" shall have the meaning set forth in Section 808.001, *Texas Government Code*.
- 1.25 CYBERSECURITY TRAINING PROGRAM: Pursuant to Section 2054.5192, *Texas Government Code*, Design/Build firm and its subcontractors, officers, and employees, who are provided credentials granting access to Institution's computer system also known as Institution's information system, must complete a cybersecurity training program certified under Section 2054.519, *Texas Government Code* as selected by the Institution. The cybersecurity training program must be completed during the term and any renewal period of the Agreement. Design/Build firm shall verify in writing completion of the program to the Institution within the first thirty (30) calendar days of the term and any renewal period of the Agreement. Failure to comply with the requirements of this section are grounds for termination for cause of the Agreement.
- 1.26 CERTIFICATION REGARDING BUSINESS WITH CERTAIN COUNTRIES AND ORGANIZATIONS: Pursuant to Subchapter F, Chapter 2252.152, *Texas Government Code*, Respondent hereby certifies it is not engaged in business with Iran, Sudan, or a foreign terrorist

organization. Respondent acknowledges the Agreement may be terminated and payment withheld if this certification is inaccurate.

- 1.27 FIREARM ENTITIES AND TRADE ASSOCIATIONS DISCRIMINATION: Pursuant to Chapter 2274, *Texas Government Code*, Respondent verifies that (i) does not have a practice, policy, guidance, or directive that discriminates against a firearm entity or firearm trade association; and (ii) will not discriminate during the term of the Agreement against a firearm entity or firearm trade association.
- 1.28 ENERGY COMPANY BOYCOTTS : Pursuant to Chapter 2274, *Texas Government Code*, Respondent certifies that it (i) does not boycott energy companies as defined in Section 809.001 (1)(a) *Texas Government Code* (i.e., fossil fuel companies); and (ii) will not boycott energy companies during the term of the Agreement.
- 1.29 VACCINE PASSPORT PROHIBITION: Pursuant to Section 161.0085, *Texas Health and Safety Code* (as enacted in SB 968 in the 87th Regular Legislative Session [2021]), Respondent hereby certifies that it does not require its customers to provide any documentation certifying the customer's COVID-19 vaccination or post-transmission recovery on entry to, to gain access to, or to receive service from Respondent's business. Respondent acknowledges that such a vaccine or recovery requirement would make Respondent ineligible for a state-funded contract and shall be grounds for termination of this Agreement for cause.
- 1.30 CRITICAL INFRASTRUCTURE AFFIRMATION: Pursuant to Section 2274.0102, *Texas Government Code*, Respondent certifies that neither it nor its parent company, nor any affiliate of Respondent or its parent company, is (i) majority owned or controlled by citizens or governmental entities of China, Iran, North Korea, Russia, or any other country designated by the Governor under Section 2274.0103, *Texas Government Code*, or headquartered in any of those countries.
- 1.31 HARDENING OF TEXAS'S CRITICAL INFRASTRUCTURE. Pursuant to Executive Order GA-48 (2024), Contractor certifies that it, and, if applicable, any of its holding companies or subsidiaries, is not:
- 1.31.1 Listed in Section 889 of the 2019 National Defense Authorization Act ("NDAA"); or
 - 1.31.2 Listed in Section 1260H of the 2021 NDAA; or
 - 1.31.3 Owned by the government of a country listed on US Department of Commerce's foreign adversaries list under 15 C.F.R. Section 791.4; or
 - 1.31.4 Controlled by any governing or regulatory body located in a country on the US Department of Commerce's foreign adversaries list under 15 C.F.R. Section 791.4.

SECTION 2 – EXECUTIVE SUMMARY

- 2.1 HISTORICAL BACKGROUND: The Advanced Law Enforcement Rapid Response Training ("ALERRT") Center (the "Center") was created as a partnership between Texas State University, the San Marcos Police Department, and the Hays County Sheriff's Office to address the need for active shooter response training for first responders. In 2013, ALERRT was named the National Standard in Active Shooter Response Training by the Federal Bureau of Investigation.

Since 2002, ALERRT has successfully delivered training across the nation with more than \$136 Million in federal and state funding. More than 303,928 state, local, and tribal first responders (over 246,129 law enforcement) have received ALERRT training to date, all at no cost to first responders or agencies.

2.2 MISSION STATEMENT: The Center's mission is to provide the best research-based active shooter response training in the nation. The ALERRT vision is to facilitate training and research that saves lives and protects communities.

2.3 PROJECT DESCRIPTION, BUDGET, AND SCOPE: The Center needs additional facilities to support their growing need for education and training of law enforcement throughout the country. The Project includes a new 12,000 square foot Administration Building that will provide office and conference space for 30 to 40 employees, a 20,000 square foot climate-controlled logistics warehouse for training equipment, parking, utility improvements, perimeter security fencing, a controlled entrance, roadways, driving track, and other site improvements for all-weather use around the site.

2.3.1 Project design requirements can be found in the Design Criteria Package included as Attachment B.

2.3.2 The total Design/Build Budget Limitation ("DBBL") for the Project is: \$20,625,000

2.3.3 The total Construction Cost Limitation ("CCL") for the Project is: \$18,750,000

2.4 PROJECT PLANNING SCHEDULE: Key Project planning schedule milestones are:

2.4.1	Owner publishes RFQ for D-B Services.....	06/30/2025
2.4.2	Optional Pre-Submission Conference (10:00 a.m.)	07/08/2025
2.4.3	RFQ submittal of questions deadline (12:00 p.m.)	07/16/2025
2.4.4	Deadline for submittal of Qualifications, HCL and HSP (2:00 p.m.).....	07/28/2025
2.4.5	Respondents name read aloud at Texas State University	07/28/2025
2.4.6	Owner selects shortlisted Respondents for interview (if required).....	08/08/2025
2.4.7	Interview of shortlisted Respondents (if required)	08/14/2025
2.4.8	Owner issues request for phase two information (to short-listed firms).....	08/18/2025
2.4.9	Deadline for submittal of phase two information (2:00 p.m.)	08/26/2025
2.4.10	Owner selects top ranked Respondent	08/29/2025
2.4.11	Owner commences negotiations	09/04/2025
2.4.12	Owner and Respondent agree to terms of the D-B Agreement.....	09/24/2025
2.4.13	Execute D-B Agreement	09/29/2025
2.4.14	Notice to Proceed for Design/Pre-Construction Services	09/30/2025
2.4.15	Board of Regents approval of Design Development Submittal	02/21/2026
2.4.16	Owner approves Guaranteed Maximum Price Proposal	04/15/2026
2.4.17	Notice to Proceed for Construction Phase issued	04/17/2026
2.4.18	Construction Documents complete	04/20/2026
2.4.19	Owner accepts Substantial Completion of Construction	04/09/2027
2.4.20	Occupancy	04/12/2027
2.4.21	Final Completion	05/10/2027

The schedule of events presented above represents a basic timeline for the Project. A final Project timeline will be developed with the Owner and Design/Build firm at a later time. The Owner can be expected to work with the Design/Build firm to validate and improve on this initial schedule.

- 2.5 OWNER'S SPECIAL CONDITIONS: The Owner requires full compliance with specification Division 0: Contract Requirements and Division 1: General Requirements, which will be integrated into the specifications for the Project and become part of the Contract. These specification sections shall be a part of the Design/Build Agreement. The sections may be viewed on the Owner's website at: <https://www.tsus.edu/offices/finance/capital-projects.html>

SECTION 3 – REQUIREMENTS FOR STATEMENT OF QUALIFICATIONS

Respondents shall carefully read the information contained in the following criteria and submit a complete statement of Qualifications responding to all questions in Section 3 formatted as directed in Section 5. Incomplete Qualifications will be considered non-responsive and subject to rejection. Qualifications shall constitute up to Forty Percent (40%) of the total Respondent evaluation score.

3.1 CRITERION ONE: RESPONDENT'S ABILITY TO PROVIDE DESIGN/BUILD SERVICES:
(Criterion Weight: 5%)

- 3.1.1 Provide a brief history of Respondent's firm.
- 3.1.2 Provide the following information on your firm for the past five (5) fiscal years:
 - 3.1.2.1 Volume:
 - 3.1.2.1.1 Annual number, value, and percent change of contracts in Texas per year
 - 3.1.2.1.2 Annual number, value, and percent change of contracts nationally per year
 - 3.1.2.2 Revenues: Annual revenue totals and percent change per year
 - 3.1.2.3 Bonding:
 - 3.1.2.3.1 Total bonding capacity
 - 3.1.2.3.2 Available bonding capacity and current backlog.
- 3.1.3 Attach a letter of intent from a surety company indicating ability to bond Respondent for the entire construction cost of the Project. The surety shall acknowledge that the Respondent may be bonded for each stage/phase of the Project (if applicable), with a potential maximum construction cost of Eighteen Million Seven Hundred Fifty Thousand Dollars (\$18,750,000). Bonding requirements are set forth in Article 17 of the Agreement, the 2022 Uniform General Conditions for Construction Contracts, and Special Conditions, if any.
- 3.1.4 State whether any firm of the Respondent's team is currently for sale or involved in any transaction to expand or to become acquired by another business entity. If so, explain the impact both in organization and company direction.
- 3.1.5 Provide details of any past or pending litigation, or claims filed, against any firm of the Respondent's team that may affect its performance under an Agreement with the Owner.
- 3.1.6 State whether any firm of the Respondent's team is currently in default on any loan agreement or financing agreement with any bank, financial institution, or other entity. If so, specify date(s), details, circumstances, and prospects for resolution.
- 3.1.7 State whether Respondent has ever failed to complete any work which it was awarded.

3.2 CRITERION TWO: QUALIFICATIONS OF DESIGN/BUILD TEAM AND THE EXECUTION OF SERVICES: (Criterion Weight: 20%)

- 3.2.1 Provide resumes of all Respondent's team members, including architectural, engineering, technical consultants, construction contractors, and subcontractors, that will be dedicated to and directly involved in the Project, including their experience with similar projects, definition of that person's specific role in the Pre-Construction and Construction phases for the Project, the number of years with their respective firms, and their cities of residence.
- 3.2.2 For each of the proposed Respondent's team members identified in 3.2.1, describe their responsibilities in each of the representative projects presented in 3.3, and compare them with their anticipated responsibilities in this Project. List other projects on which the Respondent's team members have worked together.
- 3.2.3 Describe, in graphic and written form, the proposed Project organizational chart indicating assignments and lines of authority and communication for each team member to be directly involved in the Project. Indicate the estimated percent of time these team members will be involved in the Project for Pre-Construction, Construction, Close-Out, and Warranty services.
- 3.2.4 Describe Respondent's management and execution plan for providing Pre-Construction Phase Services required for this Project.
- 3.2.5 Describe what Respondent perceives as the critical issues for this Project, whether in the Pre-Construction or Construction Phase.
- 3.2.6 Describe Respondent's procedures, objectives, and personnel responsible for reviewing design and Construction Documents and for providing feedback regarding cost, schedule, and constructability to the Owner.
- 3.2.7 Describe Respondent's Bid/Proposal Package Strategy for completion of the Construction Documents and for procuring the work from subcontractors, vendors, suppliers, etc.
- 3.2.8 Describe Respondent's constructability program for this Project and how it will be implemented.
- 3.2.9 Describe Respondent's philosophy for maximizing Project scope for the Owner during Pre-Construction services, minimizing risk, and identifying when savings can be returned to the Owner during construction.
- 3.2.10 For Pre-Construction and Construction services, provide examples of records, reports, monitoring systems, and information management systems Respondent will use on this Project.
- 3.2.11 Declare if Respondent, or any other company within the same holding group of companies, desires to self-perform work on this Project, and describe the method for determining itself as the "best value" through a competitive proposal process.
- 3.2.12 Describe Respondent's approach to coordinating inspections and approvals with the Texas Department of Licensing and Regulation regarding Texas Accessibility Standards, the State Fire Marshal and other authorities having jurisdiction over the Project.

3.3 CRITERION THREE: RESPONDENT'S PAST PERFORMANCE ON REPRESENTATIVE DESIGN/BUILD PROJECTS: (Criterion Weight: 20%)

- 3.3.1 Identify and describe the Respondent's team's past experience for providing Design/Build services that are **MOST RELATED TO THIS PROJECT within the last five (5) years.** Provide not less than three (3) but not more than five (5) examples. List the projects in order of priority, with the most relevant project listed first. Provide the following information for each project listed:
- 3.3.1.1 Project name, location, description, and delivery method if other than Design/Build
 - 3.3.1.2 Photographic color images of exterior, interior, and floor plans and site plans if applicable
 - 3.3.1.3 Construction cost estimates at Design Development, final GMP amount and final construction cost. Explain the reasons for any deviations.
 - 3.3.1.4 Final project size in gross square feet
 - 3.3.1.5 Type of construction (new, renovation, or expansion)
 - 3.3.1.6 Notice to Proceed date for Pre-Construction Services
 - 3.3.1.7 Originally planned and actual Notice to Proceed, Substantial Completion, and Final Payment dates for Construction Services. Explain reasons for any deviation.
 - 3.3.1.8 Name of project manager (individual responsible to the owner for the overall success of the project)
 - 3.3.1.9 Name of project superintendent(s) (individual responsible for coordinating the day-to-day work)
 - 3.3.1.10 Names of mechanical, plumbing, electrical, and other major subcontractors
- 3.3.2 References (for each project listed above, identify the following):
- 3.3.2.1 The owner's name and representative who served as the day-to-day liaison during the design and construction phases of the project, including telephone number and email address
 - 3.3.2.2 The A/E's name and representative who served as the day-to-day liaison during the project, including telephone number and email address
 - 3.3.2.3 Length of business relationship with the owner
- References shall be considered relevant based on specific project participation and experience with the Respondent. The Owner may contact references during any part of this process. The Owner reserves the right to contact any other references at any time during the RFQ process.
- 3.3.3 Has Proposer worked with The System or one of the member Institutions in the past five (5) years? If "yes," state The System contact (or member Institution name, department name, and department contact) and provide a brief description of work performed.

3.4 CRITERION FOUR: RESPONDENT'S ABILITY TO ESTABLISH BUDGETS AND CONTROL COSTS: (Criterion Weight: 15%)

- 3.4.1 Describe Respondent's methodology for working with the the Owner to deliver a GMP and to maintain the GMP throughout the design and construction phases including any processes for establishing, tracking, and reporting during the course of the Project.
- 3.4.2 Describe Respondent's cost control methods during construction and how Respondent procures subcontracts, confirms scope, amounts, and ensures proper payment.

- 3.4.3 If the Owner intends to accept a GMP prior to completion of Construction Documents; describe: 1) Respondent's process for ensuring that the design documents provide the information necessary to arrive at a complete GMP, including all Owner requirements with reasonable contingencies, and 2) Respondent's process for subsequently ensuring that the one hundred percent (100%) Construction Documents align with the project scope in the previously accepted GMP proposal documents.
- 3.4.4 Describe the percentage for construction contingency desired at GMP, and how these contingencies will be managed through the completion of Construction Phase services.
- 3.4.5 Describe the bonds Respondent requires of subcontractors including if Subguard will be used.
- 3.4.6 Identify a maximum of three (3) projects from Section 3.3 of this RFQ, with GMP contracts, and the amount of savings (if any) returned to the owner.
- 3.5 CRITERION FIVE: RESPONDENT'S ABILITY TO MEET SCHEDULES: (Criterion Weight: 15%)
 - 3.5.1 Describe how Respondent will develop, maintain, and update the project schedule during design and construction. Identify the specific resources (i.e., personnel, hardware, software, etc.) to be used on this Project.
 - 3.5.2 Describe Respondent's approach to assuring timely completion of this Project, including methods for schedule recovery, if necessary. From any three (3) of the projects listed in response to Section 3.3 of this RFQ, provide examples of how these techniques were used, including specific scheduling challenges/requirements and actual solutions.
 - 3.5.3 Describe Respondent's experience with Critical Path Method ("CPM") scheduling. From any of three (3) of the projects listed in response to Section 3.3 of this RFQ, provide one (1) sample of the monthly schedule reports, including identified milestones, and any schedule recovery plans.
 - 3.5.4 Provide a simple CPM Milestone schedule on how Respondent perceives this Project could be built. Identify specific critical process, phases, milestones, approvals, and procurements anticipated. Include the ten percent (10%) total project float that will be required in the critical path during the Construction Phase. If Respondent proposes to improve the schedule, describe the impact on quality of services, materials or workmanship that may occur.
- 3.6 CRITERION SIX: RESPONDENT'S KNOWLEDGE OF CURRENT CONSTRUCTION METHODOLOGIES, TECHNOLOGIES, QUALITY, AND BEST PRACTICES: (Criterion Weight: 10%)
 - 3.6.1 Describe Respondent's quality assurance program. Explain the methods used to ensure quality control during the Design and Construction phases of a project. Provide a specific example from one (1) of the representative projects, listed in response to Section 3.3 of this RFQ, of how Respondent's quality control program overcame a difficult design or constructability issue and resulted in higher quality project.
 - 3.6.2 Describe Respondent's procedures for implementing industry's "best practices" as defined by the Construction Industry Institute or similar organizations for:

- 3.6.2.1 Establishing and tracking project objectives.
- 3.6.2.2 Using project scope definition resources (i.e., Project Definitions Rating Index (PDRI)) in order to obtain complete and accurate design and construction documents from the A/E.
- 3.6.2.3 Partnering.
- 3.6.2.4 Cost tracking.
- 3.6.2.5 Change (order) management systems.
- 3.6.2.6 Building systems commissioning including coordination with the Owner's commissioning agent.
- 3.6.2.7 Total quality management for each phase of the Project, including coordinating with the Owner's project inspectors, testing, training, close-out, and warranty service.
- 3.6.3 Describe Respondent's implementation of a quality control process for this Project during the Design Development stage through completion of Construction Documents stage.
- 3.6.4 Describe how Respondent's quality control team will measure the quality of construction and commissioning performed by all trades, but in particular, by mechanical and electrical subcontractors and how Respondent will address non-conforming work.
- 3.6.5 As the Design/Build contractor, describe Respondent's relationship with the local subcontracting community.
- 3.6.6 Describe Respondent's experience dealing with security sensitive campuses/site conditions for any project listed in Section 3.3 of this Solicitation.
 - 3.6.6.1 Experience working near airports or at airports.
- 3.6.7 Provide any other details regarding special services, products, advantages, or other benefits offered to the Owner by the Respondent.
 - 3.6.7.1 Experience working with tilt wall construction methods.
 - 3.6.7.2 Experience working with premanufactured buildings.
 - 3.6.7.3 Experience with site development such as installation of sanitary systems and road construction.
 - 3.6.7.4 Provide samples of turnkey design-build projects.
- 3.7 CRITERION SEVEN: RESPONDENT'S ABILITY TO IDENTIFY AND RESOLVE PROBLEMS: (Criterion Weight: 5%)
 - 3.7.1 Describe Respondent's understanding of the administrative challenges and opportunities associated with providing Design, Pre-Construction, and Construction services for Owner on this Project, and Respondent's strategy for addressing these issues.
 - 3.7.2 Understanding the schedule limitations, provide an analysis of the Owner's project planning schedule in Section 2.4 of this RFQ, describe Respondent's plan for communicating design, constructability, phasing, value engineering and other budget options in a form that will quickly facilitate the Owner's decision making.
 - 3.7.3 For any combination of three (3) projects listed in response to Section 3.3 of this RFQ, describe any conflicts with the Owner, consultants, A/E, or subcontractors and describe the methods used by the Respondent to resolve those conflicts.

- 3.7.4 Provide examples of services provided that creatively incorporated: (a) mechanical, (b) electrical, and (c) plumbing.
- 3.7.5 Provide Sample of design-build projects that the team worked together providing the owner the most efficient construction method with out compromising aesthetics.
- 3.8 CRITERION EIGHT: RESPONDENT'S ABILITY TO MANAGE CONSTRUCTION SAFETY RISKS: (Criterion Weight: 5%)
 - 3.8.1 Briefly describe Respondent's approach for anticipating, recognizing, and controlling safety risks and note the safety resources that Respondent provides for each project's safety program.
 - 3.8.2 Describe the level of importance for enforcement and support of project safety that Respondent includes in performance evaluations for superintendents and project managers.
 - 3.8.3 Identify the proposed safety management team members for construction services. Include their previous titles, duties, city(s) of residence, experience, and expertise; also, their intended percent of monthly involvement and duration for this Project. Include all details necessary to demonstrate the credentials required by project safety specifications.
 - 3.8.4 Describe the methodology, including any technology or other assets that Respondent intends to use for prevention and/or control of incidents and insurance claims on this Project.
 - 3.8.5 Describe the safety and insurance claims history information and weighting that Respondent includes in the submission and award process for "best value" subcontracts.
 - 3.8.6 For all projects that Respondent has managed (or co-managed) in the past five (5) years, list and describe all events or incidents that have reached any of the following levels of severity:
 - 3.8.6.1 Any occupational illness or injury that resulted in death or total and permanent disability.
 - 3.8.6.2 Three (3) occupational illnesses or injuries that resulted in hospital admittances.
 - 3.8.6.3 Explosion, fire, or water damage that claimed five percent (5%) or more of the project's construction value.
 - 3.8.6.4 Failure, collapse, or overturning of a scaffold, excavation, crane, or motorized mobile equipment when workers were present at the project.
 - 3.8.7 Identify the Respondent's Experience Modification Rate ("EMR") for the three (3) most recent annual insurance-year ratings.
 - 3.8.8 Identify Respondent's annual OSHA Recordable Incident Rates ("RIR") for all work performed during the past three (3) calendar years.
 - 3.8.9 Identify Respondent's annual OSHA Lost Workday Case Incident Rates ("LWCIR") for all work performed during the past three (3) calendar years.

3.9 CRITERION NINE: RESPONDENT'S WARRANTY AND SERVICE SUPPORT PROGRAM FOR THIS PROJECT: (Criterion Weight: 5%)

- 3.9.1 Describe Respondent's warranty service support philosophy and warranty service implementation plan for this Project.
- 3.9.2 Describe how Respondent will measure the quality of warranty service provided to the Owner for this Project.
- 3.9.3 Provide reference letters from three (3) owners identified in Sections 3.3 of this RFQ, that describe Respondent's response to, and performance on, warranty services AFTER substantial completion.

3.10 EXECUTION OF OFFER:

NOTE TO RESPONDENTS: **SUBMIT ENTIRE SECTION WITH RESPONSE.**

THIS EXECUTION OF OFFER MUST BE COMPLETED, SIGNED, AND RETURNED WITH THE RESPONDENT'S QUALIFICATIONS. **FAILURE TO COMPLETE, SIGN AND RETURN THIS EXECUTION OF OFFER WITH THE QUALIFICATIONS MAY RESULT IN REJECTION OF THE QUALIFICATIONS.**

SIGNING A FALSE STATEMENT MAY VOID THE SUBMITTED QUALIFICATIONS OR ANY AGREEMENTS OR OTHER CONTRACTUAL ARRANGEMENTS, WHICH MAY RESULT FROM THE SUBMISSION OF RESPONDENT'S QUALIFICATIONS, AND THE RESPONDENT MAY BE REMOVED FROM ALL PROPOSER LISTS. A FALSE CERTIFICATION SHALL BE DEEMED A MATERIAL BREACH OF CONTRACT AND, AT OWNER'S OPTION, MAY RESULT IN TERMINATION OF ANY RESULTING CONTRACT OR PURCHASE ORDER.

- 3.10.1 By signature hereon, Respondent acknowledges and agrees that (1) this RFQ is a solicitation for Qualifications and is not a contract or an offer to contract; (2) the submission of Qualifications by Respondent in response to this RFQ will not create a contract between the Owner and Respondent; (3) the Owner has made no representation or warranty, written or oral, that one or more contracts with the Owner will be awarded under this RFQ; and (4) Respondent shall bear, as its sole risk and responsibility, any cost which arises from Respondent's preparation of a response to this RFQ.
- 3.10.2 By signature hereon, Respondent offers and agrees to furnish to the Owner products and/or services more particularly described in it Qualifications and to comply with all terms and conditions and requirements set forth in the RFQ documents and contained herein.
- 3.10.3 By signature hereon, Respondent affirms that it has neither given, nor intend to give at any time hereafter, any economic opportunity, future employment, gift, loan, gratuity, special discount, trip favor or service to a public servant in connection with the submitted Qualifications.
- 3.10.4 By signature hereon, Respondent affirms that it is a "taxable entity" under Section 171.0002 of the *Texas Tax Code* and certifies that it is not currently delinquent in the payment of any Franchise Taxes due under Chapter 171, *Texas Tax Code*.

- 3.10.5 By signature hereon, Respondent hereby certifies that neither the Respondent nor anyone acting on behalf of Respondent has violated the antitrust laws of this state, codified in Section 15.01, et. seq., *Texas Business and Commerce Code*, or the Federal antitrust laws. Respondent further certifies that it has not communicated directly or indirectly the Qualifications submitted to any competitor or any other person engaged in a similar line of business.
- 3.10.6 By signature hereon, Respondent represents and warrants that:
- 3.10.6.1 Respondent is a reputable company regularly engaged in providing products and/or services necessary to meet the terms, conditions and requirements of the RFQ;
 - 3.10.6.2 Respondent has the necessary experience, knowledge, abilities, skills, and resources to satisfactorily perform the terms, conditions and requirements of the RFQ;
 - 3.10.6.3 Respondent is aware of, is fully informed about, and is in full compliance with all applicable federal, state and local laws, rules, regulations and ordinances;
 - 3.10.6.4 Respondent understands the requirements and specifications set forth in this RFQ and the terms and conditions set forth in the Contract under which Respondent will be required to operate;
 - 3.10.6.5 Respondent, if selected by the Owner, will maintain insurance as required by the Contract; and
 - 3.10.6.6 All statements, information and representations prepared and submitted in response to this RFQ are current, complete, true and accurate. Respondent acknowledges that the Owner will rely on such statements, information, and representations in selecting the successful Respondent. If selected by the Owner as the successful Respondent, Respondent will notify the Owner immediately of any material change in any matters with regard to which Respondent has made a statement or representation or provided information.
- 3.10.7 By signature hereon, Respondent certifies that the individual signing this document and the documents made part of the RFQ is authorized to sign such documents on behalf of the company and to bind the company under any agreements or other contractual arrangements, which may result from the submission of Respondent's Qualifications.
- 3.10.8 By signature hereon, Respondent certifies that if a Texas address is shown as the address of the Respondent, Respondent qualifies as a Texas Resident bidder as defined in *Texas Government Code* Section 2252.001(4).
- 3.10.9 By signature hereon, Respondent certifies as follows:
- 3.10.9.1 "Under Section 231.006, Texas Family Code, the vendor or applicant certifies that the individual or business entity named in this contract, bid, or application is not ineligible to receive the specified grant, loan, or payment and acknowledges that this contract may be terminated and payment may be withheld if this certification is inaccurate."

- 3.10.9.2 “Under Section 2155.004, *Texas Government Code*, the vendor or applicant certifies that the individual or business entity named in this bid or contract is not ineligible to receive the specified contract and acknowledges that this contract may be terminated and payment withheld if this certification is inaccurate.”
- 3.10.9.3 Under Section 2254.004, *Texas Government Code*, the vendor or applicant certifies that each individual or business entity which is an engineer or architect proposed by Respondent as a member of its team was selected based on “demonstrated competence and qualifications” only.
- 3.10.10 By signature hereon, Respondent certifies that no relationship, whether by relative, business associate, capital funding agreement or by any other such kinship exist between Respondent and an employee of Owner or any member, or Respondent has not been an employee of Owner or any member within the immediate twelve (12) months prior to Respondent’s RFQ response. All such disclosures will be subject to administrative review and approval prior to the Owner entering into any contract with Respondent.
- 3.10.11 By signature hereon, Respondent affirms that no compensation has been received for participation in the preparation of the specifications for this RFQ. (ref. Section 2155.004 *Texas Government Code*).
- 3.10.12 Respondent represents and warrants that all articles and services quoted in response to this RFQ meet or exceed the safety standards established and promulgated under the Federal Occupational Safety and Health Law (Public Law 91-596) and its regulations in effect or proposed as of the date of this solicitation.
- 3.10.13 By signature hereon, Respondent signifies his compliance with all federal laws and regulations pertaining to Equal Employment Opportunities and Affirmative Action.
- 3.10.14 By signature hereon, Respondent agrees to defend, indemnify, and hold harmless the State of Texas, all of its officers, agents and employees from and against all claims, actions, suits, demands, proceedings, costs, damages, and liabilities, arising out of, connected with, or resulting from any acts or omissions of Respondent or any agent, employee, subcontractor, or supplier of Respondent in the execution or performance of any agreements or other contractual arrangements which may result from the submission of Respondent’s Qualifications.
- 3.10.15 By signature hereon, Respondent agrees to complete a Cybersecurity Training Program. Pursuant to Section 2054.5192, *Texas Government Code*, Respondent and its subcontractors, officers, and employees who are provided credentials granting access to Institution’s computer system also known as Institution’s information system, must complete a cybersecurity training program certified under Section 2054.519, *Texas Government Code* as selected by the Institution. The cybersecurity training program must be completed during the term and any renewal period of this Agreement. Respondent shall verify in writing completion of the program to the Institution within the first thirty (30) calendar days of the term and any renewal period of this Agreement. Failure to comply with the requirements of this section are grounds for termination for cause of the Agreement.
- 3.10.16 By signature hereon, Respondent agrees that any payments that may become due under any agreements or other contractual arrangements, which may result from the submission of Respondent’s Qualifications, will be applied towards any debt including, but not limited to, delinquent taxes and child support that is owed to the State of Texas.

- 3.10.17 By signature hereon, Respondent certifies that no member of the Board of Regents of The Texas State University System, or the Executive Officers of the Owner or its member Institutions, has a financial interest, directly or indirectly, in the transaction that is the subject of the contract, and that no member of the Board of Regents has a “substantial interest” (as that term is defined in Section 51.923 of the *Texas Education Code*) in the Respondent.
- 3.10.18 Pursuant to Chapter 2274, *Texas Government Code*, Respondent certifies that it does not have a practice, policy, guidance, or directive that discriminates against a firearm entity of firearm trade association; and will not discriminate during the term of the Agreement against a firearm entity or firearm trade association.
- 3.10.19 Pursuant to Chapter 2274, *Texas Government Code*, Respondent certifies that it does not boycott energy companies as defined in Section 809.001(1)(a), *Texas Government Code*, (i.e., fossil fuel companies); and will not boycott energy companies during the term of the Agreement.
- 3.10.20 Respondent certifies that it does not require its customers to provide any documentation certifying the customer’s COVID-19 vaccination or post-transmission recovery, on entry to, to gain access to, or to receive service from the Respondent's business. Respondent acknowledges that such a vaccine or recovery requirement would make Respondent ineligible for a state-funded contract.
- 3.10.21 Pursuant to Section 2274.0102, *Texas Government Code*, Respondent certifies that neither it nor its parent company, nor any affiliate of Respondent is majority owned or controlled by citizens or governmental entities of China, Iran, North Korea, Russia, or any other country designated by the Governor under Section 2274.0103, *Texas Government Code*, or headquartered in any of those countries.

[Execution of Offer continues next page]

3.10.22 **Execution of Offer: RFQ No. 758-25-09107 – RFQ for Design-Build Services for ALERRT Center Improvements located in San Marcos, Texas for Texas State University.**

The Respondent must complete, sign, and return this Execution of Offer as part of their Qualifications submittal response. The Respondent's company official(s) who are authorized to commit to such a submittal must sign submittals. Failure to sign and return this form will disqualify the submittal.

Respondent's Company Name: _____

Respondent's State of Texas Tax Account No.: _____
(This 11 digit number is mandatory)

Is Respondent a State of Texas HUB Certified Firm (Yes or No): _____

If a Corporation:

Respondent's State of Incorporation: _____

Respondent's Charter No: _____

Identify each person who owns at least 10% of the Respondent's business entity by name:

(Name)

(Name)

(Name)

(Name)

Submitted and Certified By:

(Respondent's Name)

(Title)

(Street Address)

(Telephone Number)

(City, State, Zip Code)

(Fax Number)

(Authorized Signature)

(Date)

(Email address for RFQ Notification)

Respondent acknowledges receipt of the following Addenda:

No. 1 _____; No. 2 _____; No. 3 _____; No. 4 _____; No. 5 _____; No. 6 _____

SECTION 4 – FORMAT FOR STATEMENT OF QUALIFICATIONS

4.1 GENERAL INSTRUCTIONS

- 4.1.1 Qualifications shall be prepared simply and economically, providing a straightforward, concise description of the respondent's ability to meet the requirements of this RFQ. Emphasis shall be on the quality, completeness, clarity of content, responsiveness to the requirements, and an understanding of Owner's needs.
- 4.1.2 Qualifications shall be a maximum of fifty (50) printed pages (25 sheets printed double-sided or 50 sheets single-sided), The cover, table of contents, divider sheets, HSP and HCL (Section 1.13), and Execution of Offer do not count as printed pages.
- 4.1.3 Respondents shall carefully read the information contained in this RFQ and submit a complete response to all requirements and questions as directed. Incomplete Qualifications will be considered non-responsive and subject to rejection.
- 4.1.4 Qualifications and any other information submitted by Respondents in response to this RFQ shall become the property of the Owner.
- 4.1.5 Qualifications that are qualified with conditional clauses, alterations, items not called for in the RFQ documents, or irregularities of any kind are subject to rejection by the Owner, at its option.
- 4.1.6 The Owner makes no representations of any kind that an award will be made as a result of this RFQ. The Owner reserves the right to accept or reject any or all Qualifications, waive any formalities or minor technical inconsistencies, or delete any item/requirements from this RFQ when deemed to be in Owner's best interest.
- 4.1.7 Qualifications shall consist of answers to questions identified in Section 3 of the RFQ. It is not necessary to repeat the question in the Qualifications; however, it is essential to reference the question number with the corresponding answer.
- 4.1.8 Failure to comply with all requirements contained in this RFQ may result in the rejection of the Qualifications.

4.2 PAGE SIZE, BINDING, DIVIDERS AND TABS:

- 4.2.1 Qualifications shall be printed on letter-size (8-1/2" x 11") paper and assembled with spiral-type bindings or staples. do not use metal-ring hard cover binders.
- 4.2.2 Additional attachments shall not be included with the Qualifications. Only the responses provided by the Respondent to the questions identified in Section 3 of this RFQ will be used by the Owner for evaluation.
- 4.2.3 Separate and identify each criterion response to Section 3 of this RFQ by use of a divider sheet with an integral tab for ready reference.

- 4.3 TABLE OF CONTENTS: Submittals shall include a “Table of Contents” and give page numbers for each part the Qualifications.
- 4.4 PAGINATION: Number all pages of the submittal sequentially using Arabic numerals (1, 2, 3, etc.); the Respondent is not required to number the pages of the HCL.

SECTION 5 - ATTACHMENTS TO THE RFQ

- 5.1 Attachment A - HUB Commitment Letter – Sample
- 5.2 Attachment B - Design Criteria Package and Pre-Submission Conference Parking Map

- END OF REQUEST FOR QUALIFICATIONS -

ATTACHMENT A

With your RFQ submit, a Letter of HUB Commitment, see sample letter above, and include how your firm will participate and demonstrate a good faith effort in achieving the University's HUB goals. Provide recent examples where your firm has met or exceeded HUB goals on previous projects.

(BUSINESS LETTERHEAD)

SAMPLE

Letter of HUB Commitment for RFQ for Design-Build Services

Date:

Alli England, Buyer III
Texas State University
Facility Planning, Design and Construction
151-2 E. Sessom, Physical Plant Building, Suite 104
San Marcos, Texas 78666

Re: Historically Underutilized Business Plan for ALERRT Center Improvements
For Texas State University in San Marcos, Texas
Project Number 758-25-09107

Dear Ms. England:

In accordance with the requirements outlined in the specification section 1.13 "HISTORICALLY UNDERUTILIZED BUSINESSES SUBMITTAL REQUIREMENTS" I am pleased to forward this HUB Commitment letter as an integral part of our proposal in connection with your invitation for request for this proposal.

I have read and understand the State of Texas' policy on Utilization of Historically Underutilized Businesses (HUBs).

If awarded this contract we understand that we will be required to attend a meeting with the University's HUB coordinator to discuss HSP requirements in soliciting for subsequent subcontractors for this project. Good Faith Effort will be documented and will contain a completed HUB Subcontracting Plan for each subcontracting opportunity.

Documentation of subcontracted work will be provided with each pay request on the Monthly Progress Assessment Report.

Sincerely,

Contractor's Name

ATTACHMENT B

Design Criteria Package for The ALERRT Center Improvements Texas State University

06/5/2025

The ALERRT Center Improvements (the Project) needs additional facilities to support their growing need for education and training for law enforcement throughout the country. Needs include a new 12,000 sq/ft Administration Building that includes office and conference space for 30-40 employees, parking, utility improvements and a climate-controlled logistics warehouse of 20,000 sq/ft for necessary training equipment, perimeter security fencing, a controlled entrance, roadways, driving track and other site improvements are also needed for all-weather use around the site.

- A. The ALERRT Center will maintain the existing buildings for training use. The campus envisions a new secure entry gate for staff, trainees, delivery truck access for the storage buildings, an additional ALERRT is requiring a secure gate at the far end of the property. The existing buildings and training areas are going to be in use during the construction.
- B. The project is located on the northeast side of the San Marcos Airport, 1285 William Pettus Rd. as shown below.



The ALERRT Center Range project program:

The Office building is to provide:

- a. Twenty administrative offices for full-time staff and ten open-plan offices.
- b. One conference room.
- c. 1 Kitchen with access to conference room and hallway.
- d. Male and female bathroom with showers and lockers.
- e. MDF closet.
- f. Custodial closet
- g. Fiber optics connections
- h. Alternate - Covered parking with simple shade structure for staff.

Logistics warehouse between 15,000 SqFt. and 20,000 SqFt. To accommodate:

- a. Four offices (10'x10').
- b. Single-use bathroom with counter and shower.
- c. Custodial/utility closet/laundry area with a deep sink and connections for commercial washer and dryer.
- d. Hot water heater.
- e. 2 -220v electrical outlets for welding machine and forklift.
- f. Electrical floor outlets (minimum of 5).
- g. The warehouse to include four large roll-up doors with man doors in between (total of 3).
- h. IDF Closet.
- i. Climate-controlled.

Sleeping Quarters:

The sleeping quarters to be sectioned for twenty males and ten females with separate entrances and restrooms with showers. Provide restroom with counter space.

- a. One communal area with a kitchen, lounge room and two washers and two driers.

Other development needs:

- b. An asphalt driving track.
- c. A simulated urban area with structures like small offices or housing for training purposes as part of the driving track.
- d. A security 8' tall fence surrounding the 75-acre property and security cameras.

Conceptual Site Plan



Site Considerations:

- New septic system.
- Provide a new potable water meter with the City of Maxwell
- Shading structures near the existing target practice area.
- Provide sound attenuation barriers on target practice areas with the dual purpose of stopping ricochet or stray bullets.
- Provide trees and landscaping in the existing corn field to create a park setting for training and privacy for the facility. Fig. 02 Adjacent Corn Field
- The new entry is to provide two-way access for 18-wheelers with a stacking/waiting area.
- Improve drainage in practice shooting area. See Fig. 01.
- On-site storm retention and site drainage plan as needed.
- Site signage.
- Parking area for training days to accommodate 40 vehicles.

Project Requirements:

- A. The Project will utilize a Design-Build (D/B) Delivery Method with Architecture, Engineering (Structural, MEP, Civil, Fire Protection, AV/IT/Security), Landscape,

Irrigation, and Signage, Furniture Layout (Furniture will be OFOI), Project Cost Estimating, BIM, SWPPP provided by the D/B.

- i. D/B to provide cost analysis and lifecycle cost of the HVAC systems options to be used for the different building types.

The D/B shall comply with all Texas State University Design and Construction Standards (<https://www.facilities.txst.edu/pdc/construction-standards/construction-standards-list.html>) unless a written variance request is approved by the Owner's Designated Site Representative during the Project's Design Phase.

- B. D/B will submit construction documents to RAS for review and comments to ensure TAS compliance and upon construction completion have a RAS inspect the buildings for compliance with TAS.
- C. Texas State University will furnish the D/B with a copy of a boundary/topographic/utility/tree survey of the Project Site.
 - a. Is advised that the underground utility locations shown on surveys within and around the Project are approximate and the D/B shall be responsible for locating, protecting and maintaining all utilities which are to remain.
 - b. Underground utility locating measures including, but not limited to, "potholing" shall be the responsibility of the D/B.
 - c. D/B shall be responsible for establishing line and grade and all field surveying and layout required for construction.
- D. Texas State University will provide the following information and Services.
 - a. Site Survey
 - b. Soils Report
 - c. Materials Testing and Observations during construction.
 - d. Test and balancing of HVAC Systems and Domestic Hot Systems.
 - e. Commissioning of HVAC and Plumbing Systems.
 - f. Building Envelope testing and observations for waterproofing and thermal properties (as needed).
- E. Texas State University will provide a copy of the geotechnical investigation report to the D/B for its review, comment, and use. The D/B shall review the geotechnical investigation report and promptly advise Texas State University of any additional investigation or information necessary for the D/B to complete its Scope of Work.
- F. The D/B shall be responsible for demolition and disposal of any structures, hardscape, paving and landscaping for construction of the Project.

- G. The D/B shall provide all wayfinding, directional and code required signage, including building site identification signs, room signs, in conformance with Texas State University guidelines.
- H. The D/B is responsible for all Parking Permits (as required) to conduct business and construction on campus.
- I. D/B required to meter construction required utilities provided by Texas State University – Water, Electrical. D/B is responsible for the infrastructure for project construction utilities.
- J. Design Criteria should also include the following:
 - a. Diesel Emergency Generator with Docking Station, Transformer/Switch equipment. All to be in an enclosed yard.
- K. **Construction Cost Limitation (CCL) Amount: \$18,750,000.00**

SCHEDULE

2.4.1... Owner publishes RFQ/P for D-B Services.....	06/30/2025
2.4.2... Optional Pre-Submittal Conference (10:00 a.m.)	07/08/2025
2.4.3... RFQ submittal of questions deadline (12:00 p.m.)	07/16/2025
2.4.4... Deadline for submittal of Qualifications, HCL and HSP (2:00 p.m.)	07/28/2025
2.4.5... Respondents name read aloud at Texas State University.....	07/28/2025
2.4.6... Owner selects shortlisted Respondents for interviews (if required)	08/08/2025
2.4.7... Interview of shortlisted Respondents (if required)	08/14/2025
2.4.8... Owner issues request for phase two information (to short-listed firms)	08/18/2025
2.4.9... Deadline for submittal of phase two information (2:00 p.m.)	08/26/2025
2.4.10. Owner selects top ranked Respondent.....	08/29/2025
2.4.11. Owner commences negotiations.....	09/04/2025
2.4.12. Owner and Respondent agree to terms of the D-B Agreement.....	09/24/2025
2.4.13 Execute D-B Agreement.....	09/29/2025
2.4.14 Notice to Proceed for Design/Pre-Construction Services.....	09/30/2025
2.4.15 Board of Regents approval of Design Development Submittal.....	02/21/2026
2.4.16 Owner approves Guaranteed Maximum Price Proposal.....	04/15/2026

2.4.17 Notice to Proceed for Construction Phase issued.....	04/17/2026.
2.4.18 Construction Documents complete.....	04/20/2026
2.4.19 Owner accepts Substantial Completion of Construction.....	04/09/2027
2.4.20 Final Completion.....	05/10/2027
2.4.21 Occupancy.....	04/12/2027

ILLUSTRATIONS



Fig. 01 Ponding in practice shooting zone.



Fig. 02 Adjacent Corn Field



Contractor
parking areas

ALERT Training Facility
1285 William Pettus Road
Maxwell, TX 78656

Alli England, Buyer III
Texas State University
San Marcos, TX 78666
acq15@txstate.edu
512 245 2202

Addendum No. 1

Issued July 9, 2025

REQUEST FOR QUALIFICATIONS FOR DESIGN-BUILD SERVICES

FOR TEXAS STATE UNIVERSITY SAN MARCOS, TEXAS

ALERRT CENTER IMPROVEMENTS

RFQ No.:

758-25-09107

Notice To All Respondents:

The following is Addendum No. 1 to the Request for Qualifications (RFQ)
ESBD Posting No. 758-25-09107 was posted on June 30, 2025

Prepared By:

Donna Bryce, Senior Contract Administrator
The Texas State University System
601 Colorado Street
Austin, TX 78701 - 512-463-1808
donna.bryce@tsus.edu

I. GENERAL:

- A.** The optional Pre-Submission Conference was held on July 8, 2025, at Texas State University. The Attendance Sign-In Sheets are included as part of this Addendum.

Attachments:

- (1) Pre-Submission Attendance Sign-In Sheets

- END OF ADDENDUM NO. 1 -



Agenda

(RFQ)ALERRT Center Improvements 2025

July 08, 2025

RFQ# 758-25-09107

RFQ DUE DATE: July 28, 2025 by 2:00 PM - FPDC Office

A. Introductions

- a. Staff - FPDC
- b. HUB Specialist information – email: hub@txstate.edu phone: (512) 245-2521

B. Scope of Work

The ALERRT Center Improvements (the Project) needs additional facilities to support their growing need for education and training for law enforcement throughout the country. Needs include a new 12,000 sq/ft Administrative Building that includes office and conference space for 30-40 employees, parking, utility improvements and a climate-controlled logistics warehouse of 20,000 sq/ft for necessary training equipment, perimeter security fencing, a controlled entrance, roadways, driving track and other site improvements are also needed for all-weather use around the site. **Please refer to Attachment B of the solicitation for further project details.**

C. Total Design/Build Budget Limitation for the Project is: Twenty Million Six Hundred Twenty-Five Thousand Dollars (\$20,625,000.00)

D. Timeline Schedule:

2.4.1	Owner Publishes RFQ for Design Build Services.....	06/30/2025
2.4.2	Optional Pre-Submittal Conference (10:00 a.m.).....	07/08/2025
2.4.3	RFQ submittal of questions deadline (12:00 p.m.)	07/16/2025
2.4.4	Deadline for submittal of Qualifications, HCL and HSP (2:00 p.m.)	07/28/2025
2.4.5	Respondents name read aloud at Texas State University (2:00 p.m.).....	07/28/2025
2.4.6	Owner selects shortlisted Respondents for interviews (if required).....	08/08/2025
2.4.7	Interview of shortlisted Respondents (if required).....	08/14/2025
2.4.8	Owner issues request for phase two information (to short-listed firms).....	08/18/2025
2.4.9	Deadline for submittal of phase two information (2:00 p.m.).....	08/26/2025
2.4.10	Owner selects top ranked respondent.....	08/29/2025
2.4.11	Owner commences negotiations	09/04/2025
2.4.12	Owner and Respondent agree to terms of the Design Build Agreement.....	09/24/2025
2.4.13	Execute Design Build Agreement.....	09/29/2025
2.4.14	Notice to Proceed for Design/Pre-Construction Services	09/30/2025
2.4.15	Board of Regents approval of Design Development Submittal	02/21/2026
2.4.16	Owner approve Guaranteed Maximum Price Proposal	04/15/2026
2.4.17	Notice to Proceed for Construction Phase issued.....	04/17/2026
2.4.18	Construction Documents complete	04/20/2026
2.4.19	Owner accepts Substantial Completion of Construction.....	04/09/2027
2.4.20	Occupancy.....	04/12/2027
2.4.21	Final Completion.....	05/10/2027

Construction dates will be established once the project has been awarded and long lead procurement items have been established.

The above schedule of events represents a basic timeline for the Project. A final Project timeline will be developed with the University later. The University can be expected to work with the highest-ranking Respondent to validate and improve on this initial schedule.

E. Criteria

Criterion One: Respondent's Ability to Provide Design/Build Services (5%)

Criterion Two: Qualifications of Design/Build Team and the Execution of Services (20%)

Criterion Three: Respondent's Past Performance on Representative Design/Build Projects (20%)

Criterion Four: Respondent's Ability to Establish Budgets and Control Costs (15%)

Criterion Five: Respondent's Ability to Meet Schedules (15%)

Criterion Six: Respondent's Knowledge of Current Construction Methodologies, Technologies, Quality, and Best Practices (10%)

Criterion Seven: Respondent's Ability to Identify and Resolve Problems (5%)

Criterion Eight: Respondent's Ability to Manage Construction Safety Risks (5%)

Criterion Nine: Respondent's Warranty and Service Support Program for this Project (5%)

F. Questions on the RFQ

All questions from the RFQ shall be submitted in writing and addressed to:

Allison England, CTCD, Buyer III

acq15@txstate.edu

G. Parking and permitting information.

- Vendors and contractors (including construction contractors) who have contracts with the university may purchase red restricted permits if they wish to have red restricted parking privileges. They may also purchase perimeter parking permits but can only park in the perimeter lots.
- Parking inside fenced staging or construction areas will be limited. The staging areas are not intended to be parking areas. They are generally limited to 1-4 spaces for the job superintendent and other essential personnel. The job superintendent will give authorization to park inside the staging area. A dashboard permit will be provided at no cost by Parking Services and must be displayed at all times when parking in the staged area. Vehicles parked outside the pre-arranged staging areas may be subject to ticketing, immobilization (booting), and towing. Construction contractors must purchase perimeter permits for their workers to park in lot P/AZ 10W (Bobcat Stadium West) and be transported to the job site if they choose to park on campus. Permits must be displayed in all vehicles to park legally on campus.
- Vendors or Service providers with no contractual relationship with the university must park in the pay garages or may purchase a perimeter permit and park in any perimeter lot. On a case-by-case basis, the Assistant Director of Parking Services, upon request, may approve of the purchase of a red restricted permit.
- The annual cost of a red restricted parking permit is \$335.00. The annual cost of a perimeter parking permit is \$115.00. <https://www.parking.txst.edu/>

H. Historically Underutilized Businesses

- a.** The University has determined that subcontracting opportunities are probable in connection with this procurement Solicitation. Therefore, a HUB Subcontracting Plan (HSP) is required as a part of the Respondent's Proposal. The Respondent shall develop and administer a HSP as a part of the Respondent's Proposals. ***Failure to submit a required HUB Subcontracting Plan may result in a rejection of the Proposal.***
- b.** For additional information regarding any aspect of the University's HUB Outreach Program, contact HUB Specialist, Procurement & Strategic Sourcing at (512) 245-2521 or HUB@txstate.edu.














I. Closing

*****Please leave business card by sign in sheet*****

Attendance - Pre-Submittal

July 08, 2025 @ 10:00 a.m. -ALERRT CENTER CONFERENCE

RFQ # 758-25-09107 ALERRT Center Improvements

Company	Name	Phone #	Email Address	Signature
Datum Engineers	Erika Passailaiger	512-469-9490	erikap@datumengineers.com	
CHAD HUNTER FLINTCO	CHAD HUNTER	210 727 7498	CHAD.HUNTER@FLINTCO.COM	
EllisDon - Lott JV	Jenn Griffith	512 970 5130	Jenn@lottbrothers.com jenng@lottbrothers.com	
SANDERS SPANGLER	SANDERS Spangler	210-834-7735	jlongoria@ortamountain.com	
Perkins & Will	Jill Stewart	512-296-8136	jill.stewart@perkinswill.com	
Broadbus Construction	Jeff Broadbus	512-922-2700	jeffbroadbus@broadbususa.com	
Swinerton Builders	Landon Wolf	512-786-9330	landon.wolf@swinerton.com	
CLEARY ZIMMERMANN ENGINEERS	Aaron Heaps	512-220-9222	aaronh@clearyzimmermann.com	AH
PROPER PRO				
Marmion Mok	Rachel Brenm	210-728-0898	brenm@marmionmok.com	
Rogers-D'brien Construction	Miana Alvarez	210 975 9359	malvarez@r-d.com	
ST PAGE	SARA BARBA	612 802 5414	sibarra@pagethink.com	
Wylie	Chris Campbell	317 498 6542	ccampbell@wylieeng.com	
The Lawrence Group	Kilpatrick Davidson	512-605-9144	Kilpatrick.davidson@the-lawrence-group.com	
IXST	Rosemary L. Price	512-245-2521		

Attendance - Pre-Submittal

July 08, 2025 @ 10:00 a.m. -ALERRT CENTER CONFERENCE

RFQ # 758-25-09107 ALERRT Center Improvements

[illegible]

Attendance - Pre-Submittal

July 08, 2025 @ 10:00 a.m. -ALERRT CENTER CONFERENCE

RFQ # 758-25-09107 ALERRT Center Improvements

[illegible]

Attendance - Pre-Submittal

July 08, 2025 @ 10:00 a.m. -ALERT CENTER CONFERENCE

RFQ # 758-25-09107 ALERRT Center Improvements

[illegible]



Aaron Heaps, PE
PRINCIPAL | OPERATIONS

aaronh@clearyzimmermann.com
T 512.220.9200
clearyzimmermann.com



Marc Hibner
Regional Manager

mhibner@bartlettcocke.com
P 512.623.4935 C 254.534.3035

3330 Caseybridge Court
Austin, TX 78744
512.326.4223
bartlettcocke.com

Page/

Sara Ibarra, AIA
Associate Principal
sibarra@pagethink.com

TEL 512 472 6721
DIRECT 512 382 3408
CELL 612 802 5414
FAX 512 879 1864

Page Southerland Page, Inc.
400 W. Cesar Chavez Street, Suite 500
Austin, Texas 78701
pagethink.com



MIANA ALVAREZ
Business Development
Coordinator

Email: malvarez@r-o.com
Phone: 210 975 9359

107 N. Flores Street #201
San Antonio, Texas 78205

TEXAS' PREMIER BUILDER
R-O.COM

**Jill
Stewart**

AIA, LEED AP

t. +1 512 640 8514 m. +1 512 296 8136
jill.stewart@perkinswill.com

SANDERS SPANGLER

sanders.spangler@catamountinc.com
210.834.7735

309goria@catamountinc.com

COMMIT. RESPOND.
DELIVER. NATIONWIDE.

100% EMPLOYEE-OWNED COMPANY



ERIKA PASSAILAIGUE, CPSM

Principal, Business Development
erikap@datumengineers.com

8140 N. Mopac Expressway
Building 1, Suite 120
Austin, Texas 78759
512.469.9490 | 512.789.9152 cell

datumengineers.com



SKANSKA

Steve Lyons
Vice President
Business Development

steve.lyons@skanska.com
skanska.com

Mobile +1 830 237 2337
Phone +1 210 301 7100
711 Broadway
Suite 305
San Antonio, TX 78215

Jeff Broaddus

President
Broaddus Defense

1301 S. Capital of Texas Hwy., Suite A-302
Austin, Texas 78746
Tel: 512.329.8822
Cell: 512.922.2700

JeffBroaddus@BroaddusUSA.com
BroaddusDefense.com

BROADDUS
DEFENSE

Herb Deazvedo

Chief Operating Officer
Broaddus Construction

1301 S. Capital of Texas Hwy, Suite A-302
Austin, TX 78746

Cell: 512.202.8423

hdeazvedo@BroaddusUSA.com
BroaddusConstruction.com

BROADDUS
CONSTRUCTION

**KOURTNEY
MARINI**

Project Estimator II
mobile: 512.429.0567
kmarini@kitchell.com



ERIC P. MILLER AIA

PRINCIPAL

emiller@PGAL.COM

PGAL

D 512 634 5114 3601 S. Congress Ave.
T 512 236 1005 Suite D100
C 512 773 9488 Austin, TX 78704

PGAL.COM